

**ADDENDUM ONE**

Date of Addendum: October 5, 2023

NOTICE:

This Addendum modifies, amends, and supplements designated part of the BID DOCUMENTS for the project identified as "Water Meters, AMI and Appurtenances" dated June 2023 is hereby made a part thereof by reference and shall be as binding as though inserted in its entirety in the locations designated hereunder. It shall be the responsibility of the Bidder to notify all subcontractor and suppliers he proposes to use for the various parts of the work of any changes or modifications contained in this Addendum. No claim for additional compensation due to lack of knowledge of the contents of the Addendum will be considered.

**BID DUE DATE EXTENSION:**

The Bid Due Date for the above referenced procurement has been extended from: October 12, 2023 at 12:00 PM to **October 26, 2023 at 12:00 PM**. Be advised that the time remains the same.

**PRE-BID CONFERENCE SUMMARY:**

Prebid Conference held on October 3, 2023 at 10:00 AM.

Summary of Project

- Project includes the replacement of approximately 23,000 water meters in Pawtucket, Central Falls and the Valley Falls section of Cumberland. Collection system by others.
- Water Meters and MIUs provided by PWSB. PWSB purchased Neptune Mach 10 meters under a separate contract.
- A dedicated work force will be required to complete the project within 2 years from the date of the notice to proceed.
- Bids due October 12, 2023. *Revised to October 26, 2023 per Addendum No. 1*
- Anticipate Notice to Proceed by Mid-December, 2023
- Project is being funded through Drinking Water State Revolving Fund Program. This is a prevailing wage project and certified payrolls must be submitted. At field office Contractor must display prevailing wage rates, a Davis - Bacon poster, and a RI DLT poster in a location easily seen by the workers. Contractor to familiarize themselves with required forms and submissions in the specifications, i.e. MBE/WBE requirements, Relevant Federal and State Laws, BABA, the American Iron and Steel Requirements, Project Sign.
- Mobilization/Demobilization item includes payment for temporary yard/office.
- Daily updates of meter changeouts shall be provided to PWSB.
- PWSB will provide account information and meter route information to the successful bidder.
- Questions / Comments

**PRE-BID CONFERENCE SIGN-IN SHEET:**

See attached.

**END OF ADDENDUM ONE**



85 Branch St  
 Pawtucket, RI 02860  
 401-729-5000  
[www.PWSB.org](http://www.PWSB.org)

Replacement of Meters and Appurtenances Contract Prebid Conference Attendance Sign-In Sheet 10/3/2023

Company/Organization	Attendee	Address	Phone	Email
PWSB	Steve Soito	85 Branch St, Pawt	(401) 729-5011	ssoito@pwsb.org
PWSB	Ron Sabore	"	(401) 729-5009	rsabore@pwsb.org
PWSB	Ross Houde	"	401-729-5009	RHoude@pwsb.org
PWSB	Shane Burt	85 Branch St	401-378-7913	SBURT@PWSB.ORG
PWSB	Katie Peters	85 Branch St	401-729-5002	kpeters@pwsb.org
TI-SAGES, INC	Joe Coulter	36 Hudson Rd	978-337-0525	JCoulter@tsages.com