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RHODE ISLAND TURNPIKE AND BRIDGE AUTHORITY 
JAMESTOWN, RHODE ISLAND 

 
NOTICE TO CONTRACTORS 

 
CONTRACT 21-09A 

 
MOUNT HOPE BRIDGE 

MAIN CABLE TRIAL BLOW TEST 
October 25, 2023 

 
Proposals addressed to the Rhode Island Turnpike and Bridge Authority (Authority) for Contract No. 21-
09A MOUNT HOPE BRIDGE – MAIN CABLE TRIAL BLOW TEST will be received by the Authority 
at One East Shore Road, Jamestown, Rhode Island 02835, until 10:00 AM November 22, 2023.  Please 
note that the bidder is responsible for verifying that Federal Express or other mail delivery can be received 
by the time noted. 
 
This Contract shall consist of work performed on the main cable of the Mount Hope Bridge which carries 
Route 114 over the Mount Hope Bay between the communities of Bristol and Portsmouth, Rhode Island. 
The work to be performed includes the following as outlined in the Contract Drawings and the Contract 
Specifications: 
 

• Installation of temporary access to the main cable. 
• Temporary relocation of messenger cable and necklace lighting as directed. 
• Removal of main cable wrapping wire sections. 
• Fabrication and installation of zinc wedges on the main cable. 
• Fabrication and installation of injection and exhaust sleeves on the main cables. 
• Furnishing and operating a blower/fan and flower sensors. 
• Management and disposal of lead containing materials. 

 
Work shall be performed under short-term closures of the eastbound or westbound lanes of Route 114 as 
shown on the Contract Drawings through maintenance and protection of traffic installed by the Contractor. 
 
Proposal, Contract Drawings, Supplementary Specifications, and other Contract Documents for the work 
are available in electronic format through the Authority and are not transferrable.   
   

The August 2023 edition of the Rhode Island Department of Transportation Standard Specifications for 

Road and Bridge Construction will be used on all Contract work awarded by the Rhode Island Turnpike 

and Bridge Authority (RITBA) and may also be incorporated by reference into Contract work on local, 

secondary, or transit systems or into other Contract work in which the RITBA has an interest. These 

Specifications shall control the work on RITBA construction Contracts, except were modified by 

Supplemental Specifications or the Contract Special Provisions, for all Contracts awarded by the RITBA 

subsequent to the publication of this edition. If conflicts exist between the Contract provisions and these 

Specifications, the Contract provisions shall govern. This publication is not available in print format but 

may be obtained on the Rhode Island Department of Transportation’s website: 

https://www.dot.ri.gov/business/bluebook.php. 

 

 

https://www.dot.ri.gov/business/bluebook.php
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The proposal shall be submitted in hard copy format utilizing the forms included in the Contract Documents.  
Bidders shall submit two hard copies and one electronic copy on a USB Flash Drive of the proposal to the 
Authority.  Contract Documents are not transferable to other parties for bidding purposes. 
 
Prospective bidders are notified that there is a non-mandatory in person Pre-Bid Conference at which all 
bidders have the option to attend. The conference will be held in person at 10:00 AM on November 1, 2023, 
at the RITBA offices, One East Shore Drive, Jamestown, RI. Prospective bidders shall email the email 
addresses of attendees for the Pre-Bid Conference to procurement@ritba.org. The conference will be fol-
lowed by a site visit to the bridge. Prospective bidders or their  representatives may not contact any em-
ployee of the Authority or AECOM regarding this Contract from the date of advertisement through the bid 
date. ALL questions or clarifications concerning the Contract documents shall be submitted by e-mail to 
procurement@ritba.org no later than 4:00 PM on November 8,2023.

 
The bidder's attention is directed to the fact that the Authority is soliciting bids from qualified contractors 
who shall assume the sole responsibility for the quality of materials and workmanship.  Statement of 
Qualifications forms to be completed by each bidder to enable the Authority to evaluate company and 
personnel experience, equipment and financial status must be attached to each Proposal. Failure of any 
bidder to submit completed Statement of Qualifications forms with their Proposal may be a cause for 
rejection of their bid. 
 
No change shall be made in the phraseology of the Proposal or in the items mentioned therein.  Proposals 
that contain any omissions, erasures, alterations, additions, or items not called for in the Proposal or that 
contain irregularities of any kind, may be rejected as not responsive.  
 
A certified check payable to the Rhode Island Turnpike and Bridge Authority in an amount not less than 
five (5) percent of the total amount of the bid price, or a bid bond not less than five (5) percent of the total 
amount of the bid price, must accompany each Proposal as a guarantee that the Contract will be entered 
into, if awarded.  The submitted Certified Check or Bid Bond will be returned after the Contract has been 
executed. 
 
Proposals, with accompanying check or bid bond, shall be enclosed in an opaque sealed envelope that will 
be suitably marked. 
 
Any bond required under the provisions of this Contract and Proposal shall only be issued by and originate 
with an agent lawfully constituted, licensed, and registered in the State of Rhode Island. 
 
A Performance Bond of one hundred (100) percent of the Contract price with a surety company that is 
satisfactory to the Authority will be required of the successful bidder. 

 
The Authority reserves the right to reject any or all bids or to waive any informality in bids received.  The 
Authority will consider only those bids received from parties who have obtained Contract Documents 
directly from the Authority.   
 
The Authority intends to award the Contract, if an award is made, as soon as practicable after receipt and 
evaluation of bids. The Authority will make the award to the lowest responsive and responsible bidder.  The 
successful Bidder shall execute and deliver the Contract and the required Performance Bond and evidence 
of specified insurance coverage, upon receipt of Notice of Intent to Award.  Notice to Proceed and execution 
of the Contract will be given upon approval of contractor’s insurance and bonds; and Contractor shall start 
work within three (3) weekdays after receipt of Notice to Proceed but may not start the work before the 
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required bonds and insurance policies have been submitted and approved, or as otherwise stated herein, and 
shall complete the work on or before the date indicated in the Proposal. 
 
Contractors wishing to submit a proposal on this work are encouraged to have a representative present at 

the pre-bid conference to be held at 10:00 AM on November 1, 2023, at the RITBA offices. The confer-

ence will be followed with a site visit to the bridge. 

 
The Authority intends to adhere to the following schedule: 
 

1. Drawings Available to Contractors –  at 10:00 AM on October 25, 2023.

2. In-person Pre-Bid Meeting at 10:00 AM on November 1, 2023.

3. Deadline for written questions by Contractors – 4:00 PM on November 8, 2023.

4. Answers to Contractors Questions and any Addendum Distribution – Close of Business at

4:00 PM on November 15, 2023.

5. Receive proposals by 10:00 AM on November 22, 2023.

6. Public Bid Opening 10:00 AM on November 22, 2023.

7. Review and evaluate proposals with Notice of Intent to Award by 4:00 PM on December

15, 2023.

8. Contractor to submit required insurance and Bid Bond by 4:00 PM on December 15, 2023.

9. Execute Contract and issue Notice to Proceed by 10:00 AM on January 12, 2024. 

10. Contractor to start work by 10:00 AM on March 11, 2024.

11. Contractor shall complete all work on this Contract by 4:00 PM May 22, 2024.

 

 
 

RHODE ISLAND TURNPIKE AND BRIDGE AUTHORITY 
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  RHODE ISLAND TURNPIKE AND BRIDGE AUTHORITY 

 
PROPOSAL 

 
CONTRACT 21-09A 

 
MOUNT HOPE BRIDGE 

MAIN CABLE TRIAL BLOW TEST 
October 25, 2023 

 

 
The undersigned Bidder has carefully examined the site of the work described herein; has become familiar 
with local conditions and the character and extent of the work; has carefully examined the Drawings, the 
Specifications, which consist of the Rhode Island Standard Specifications for Road and Bridge 
Construction, August 2023 Edition, and Special Provisions of the Rhode Island Turnpike and Bridge 
Authority, the Proposal form, the form of Contract Agreement, and the form of Bid Bond, which are 
acknowledged to be a part of this Proposal, and they thoroughly understand their stipulations, requirements, 
and provisions. 

 
The undersigned Bidder has determined the quality and quantity of equipment and materials required; has 
investigated the location and determined the sources of supply of the materials required; has investigated 
labor conditions; and has arranged for the continuous prosecution of the work herein described. 

 
The undersigned Bidder hereby agrees to be bound by the award of the Contract and, if awarded the 
Contract on this Proposal, to execute upon receipt of Notice of Award the required Contract Agreement, 
the required Performance Bond, and certificates of required insurance, of which Contract this Proposal, the 
Drawings for the work, and the Specifications as above indicated shall be a part. 
 
The undersigned Bidder further agrees to provide all necessary equipment, tools, labor, incidentals, and 
other means of construction to do all the work, and furnish all the materials of the specified requirements 
that are necessary to complete the work in accordance with the Proposal, the Drawings, and the 
Specifications and agrees to accept therefore, as payment in full, the Contract Unit Price for the actual 
quantities of work described in the Specifications as set forth in this Proposal. 

 
Any "Extra Work" or "Force Account Work" will be paid for as set forth in the Standard Specifications 
Subsections 104.05 and 109.04, and the undersigned Bidder hereby agrees to accept payment therefore as 
stated therein. 

 
There is a Minority/Disadvantaged/Woman-Owned Business Enterprise Program for this project.  The 
percentage goal for this project is 15% of the overall bid price, split evenly between entities.   
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Item 

Item 

Code Item Description 

Estimated 

Quantity Unit 

Written Bid Price 

($0.00) Total ($0.00) 

1 202.9901 
LOAD, HAUL, AND DISPOSE 
OF OTHER WASTE 

5000 EA $1.00 $5,000.00 

2 800.9901 
INSTALLATION OF 
INJECTION SLEEVES, 
BLOWER, AND HOSES 

4 EA     

3 800.9902 
INSTALLATION OF 
EXHAUST SLEEVES 

5 EA     

4 800.9903 
WRAPIING CABLE PANEL 
WITH PLASTIC WRAP 

24 EA     

5 800.9904 SEALING CABLE BANDS 24 EA     

6 800.9905 BLOW TEST - CREW DAY 65 DAY     

7 914.6010 FLAGPERSONS 1120 HR     

8 914.6020 FLAGPERSONS - OVERTIME 60 HR   

9 922.0100 
TEMPORARY 
CONSTRUCTION SIGNS 
STANDARD 29.1.0 AND 27.1.1  

340.25 SF     

10 923.0200 
FLUORESCENT TRAFFIC 
CONES STANDARD 26.1.0 

75 EACH   

11 924.0113 
ADVANCE WARNING 
ARROW PANEL  

65 PDAY     

12 925.0112 
PORTABLE CHANGEABLE 
MESSAGE SIGN  

150 PDAY     
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TOTAL _____________________________ 
 

Item 

Item 

Code Item Description 

Estimated 

Quantity Unit 

Written Bid Price 

($0.00) Total ($0.00) 

13 928.0520 

SHADOW OR ADVANCE 
WARNING VEHICLE WITH 
CRASH CUSHION AND 
FLASHING ARROW BOARD 

560 HR     

14 936.0110 MOBILIZATION  1 LS     

15 937.0100 

FURNISH, INSTALL, 

MAINTAIN, AND MOVE 

TEMPORARY TRAFFIC 

PROTECTION 

1 LS     
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The attached Drawings and these Specifications indicate the work to be performed. 

 
All work shall comply with all Federal Wage Rates as applicable, union wage rates, and applicable 
regulations. 
 
The undersigned Bidder declares that this Proposal is made without connection with any other person or 
persons making Proposals for the same work, and is in all respects fair and without collusion or fraud. 

 
The undersigned Bidder submits herewith Proposal Guaranty consisting of a certified check in the amount 
of $____________ or a Bid Bond in the amount of $____________ and agrees and consents that the Bid 
Bond shall be forfeited to the Authority as liquidated damages if the required Contract Agreement and Bid 
Bond are not executed within seven (7) calendar days from the date of the Notice of Award. 
 

 
The undersigned Bidder further agrees, if awarded the Contract on this Proposal, to begin work within three 
(3) calendar days after the date of receipt of Notice to Proceed unless otherwise specified under Special 
Provisions or permitted by the Engineer, and further agrees to complete the work as per the milestones and 
completion date/schedule included in the Contract. 
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The undersigned hereby acknowledges receipt of the following addenda: 

 

Addenda No. Dated 

  

  

  

  

 
 

______________________________________ 
Contractor               

 
By: ______________________________________ 

 
By: ______________________________________ 

 
Address: ______________________________________ 

 
______________________________________ 

 
              Being a {corporation incorporated under the laws of the State of_________________}   
             Being a {partnership formed within the State of______________________________}  

Being a {sole proprietorship formed within the State of________________________}          
 

______________________________________ 
Title                  

 
______________________________________ 

Title                  
 

______________________________________ 
Title                  

 
______________________________________ 

Title                  
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RHODE ISLAND TURNPIKE AND BRIDGE AUTHORITY 

 
CONTRACT NO.  21-09A 

 
MOUNT HOPE BRIDGE 

MAIN CABLE TRIAL BLOW TEST 

 

 
STATEMENT OF QUALIFICATIONS – PRIME CONTRACTOR 

 
BUSINESS REFERENCES 

 
AND EQUIPMENT AVAILABLE 

 
(for attachment to Proposal form) 

 

NAME OF BIDDER            
 

PRINCIPAL OFFICE           
   (Street or P.O. Box)    (City)                         (State) (Zip) 

 
1. Are you an individual , a partnership , a corporation , or a joint venture ? 

(Check as applicable). 
 

If a corporation, list names of officers and directors and state of incorporation; if a partnership or a 
joint venture, list names and addresses of partners or ventures; if any partner or venturer is a 
corporation, partnership or joint venture, list the information requested above for each such 
corporation, partnership and joint venture. 

 

 

 

 

 

 

 

 

 

 

 

 

2. How many years has your organization been in business as a contractor under your present business 
name?     
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3. How many years of experience has your organization had in construction work similar to the work 
you are interested in bidding (Bridge Concrete Deck Repairs)?     
       

 
(a) As a general contractor?        
 
(b) As a subcontractor?         
 

4. List below construction projects of a value of over $1,000,000, involving work similar to that 
required under this Contract, which your organization has completed in the last ten years. 

 

Location of Work           

 
Year             

 

Contract Price           
 

Kind of Construction           

             

             

Name of Owner           

 
Address            

  
            

 (Use blank sheet if additional space is needed) 
 

 

Location of Work           
 

Year             

 
Contract Price           

 

Kind of Construction           

             

             

 

Name of Owner           
 

Address            
 (Use blank sheet if additional space is needed) 
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5. List below present projects of all types under way for each company or each venturer, on this date.  

 
 
 
 
 
 
 
 
6. References: Name only the engineers or owners including the public agencies for whom you have 

performed work: 
 
 
 
 
 
 
 
 
7. Reference is hereby made to the following bank or banks as to the financial responsibility of the 

Bidder: 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
8A. Name of Project Manager who will be responsible for operations under this Contract. 

             

 
8B. Home Address________________________________________________ 
 

             

 
8C. Total years experience in the field of general contracting including concrete bridge deck repairs. 
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8D. Total years experience as Project Manager in general contracting including concrete bridge deck 

repairs. 

 
             

 
8E. Project Manager's total experience with this company. 

 
             

 
8F. Project Manager's total experience with this company as Project Manager. 

 
             

 
8G. Project Manager's previous employers and nature of work done during ten (10) years prior to 

employment with this firm. 
 

             

             
             

 

 

 
 

 

             
             

 
8H. Detailed description of proposed Project Manager's experience as Project Manager during past ten 

(10) years. 
 

Completion Date Location Description of Project 

   

   

   

   

   

   

   

   

 
(Use blank sheet if additional space is needed) 

9A. Name of Construction Superintendent who will be responsible for this Contract. 
             

 
9B. Home Address________________________________________________ 
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9C. Total years experience in the field of general contracting including concrete bridge deck repairs. 

 
             

 

 
9D. Total years experience as Construction Superintendent in general contracting including concrete 

bridge deck repairs. 

 
             

 
9E. Construction Superintendent's total experience with this company. 
 

             

 
9F. Construction Superintendent's total experience with this company as Construction Superintendent. 

 
             

 
9G. Construction Superintendent's previous employers and nature of work done during ten (10) years 

prior to employment with this firm. 

 

             
             

             

             

             
 
9H. Detailed description of proposed Construction Superintendent's experience as Construction 

Superintendent during past ten (10) years. 
 

Completion Date Location Description of Project 

   

   

   

   

   

   

   

   

   

   

(Use blank sheet if additional space is needed) 
10A. Name of Quality Assurance Officer who will be responsible for this Contract. 

             

 
10B. Home Address________________________________________________ 
 

             

 
10C. Total years experience in the field of general contracting including concrete bridge deck repairs. 

 



   

 

Statement of Qualifications – Prime Contractor                                              Page 6 of 9 
                                                                                    

 

             

 
 
10D. Total years experience as Quality Assurance Officer in general contracting including steel bridge 

repairs and bearing replacement. 

 
             

 
10E. Quality Assurance Officer's total experience with this company. 

 
             

 
10F. Quality Assurance Officer's total experience with this company as Quality Assurance Officer. 

 
             

 
10G. Quality Assurance Officer's previous employers and nature of work done during ten (10) years 

prior to employment with this firm. 
 

 

             
             

 
10H. Detailed description of proposed Quality Assurance Officer's experience as Quality Assurance 

Officer during past ten (10) years. 
 

Completion Date Location Description of Project 

   

   

   

   

   

   

   

   

   

   

(Use blank sheet if additional space is needed) 
11A. Name of Safety Officer who will be responsible for this Contract. 

             
 
11B. Home Address________________________________________________ 

 
             

 
11C. Total years experience in the field of general contracting including steel bridge repairs and bearing 

replacement. 
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11D. Total years experience as Safety Officer in general contracting including concrete bridge deck 
repairs. 

 
             

 
11E. Safety Officer's total experience with this company. 

 
             

 
11F. Safety Officer's total experience with this company as Safety Officer. 

 
             

 
11G. Safety Officer's previous employers and nature of work done during ten (10) years prior to 

employment with this firm. 

             

             
             

 
11H. Detailed description of proposed Safety Officer's experience as Safety Officer during past ten (10) 

years. 
 

Completion Date Location Description of Project 

   

   

   

   

   

   

   

   

   

   

 
(Use blank sheet if additional space is needed) 

12A. Name of Scheduler who will be responsible for this Contract. 

             
 
12B. Home Address________________________________________________ 

 
             

 
12C. Total years experience in the field of general contracting including concrete bridge deck repairs. 

             
 

 
12D. Total years experience as Scheduler in general contracting including concrete bridge deck repairs. 

 
             

 
12E. Scheduler's total experience with this company. 
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12F. Scheduler's total experience with this company as Scheduler. 

 
             

 
12G. Scheduler's previous employers and nature of work done during ten (10) years prior to employment 

with this firm. 

             
             

             

 
12H. Detailed description of proposed Scheduler's experience as Scheduler during past ten (10) years. 
 

Completion Date Location Description of Project 

   

   

   

   

   

   

   

 
(Use blank sheet if additional space is needed) 

 
13. Financial statement of the firm bidding for the job, of the last two (2) years. 
 

(Insert separate sheet) 
 

  
14. List of major equipment proposed to be used on this Project. 
 

No. Description Capacity Condition & Age Owner Leased or to be Purchased New 

     

     

     

     

     

     

     

     

     

 
The undersigned represents and warrants that the foregoing information is true and accurate to the best of 
their knowledge and the undersigned intends that the Rhode Island Turnpike and Bridge Authority rely 
thereon in awarding this Contract. 
 
 

Bidder: ______________________________________ 
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By: ______________________________________ 
(Title)                  

 
Address: ______________________________________ 

 
______________________________________ 

 
Date      
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BID BOND 

 
 

KNOW ALL PERSONS BY THESE PRESENTS, that we      

              

hereinafter called the Principal, as Principal, and the        

   , of        a corporation duly organized 

under the laws of       hereinafter called the Surety, as Surety, are held 

and firmly bound unto the Rhode Island Turnpike and Bridge Authority, hereinafter called the Obligee, in 

the sum of              

   Dollars ($    ), for the payment of which sum will and 

truly be made, the said Principal and the said Surety, bind ourselves, our heirs, executors, administrators, 

successors and assigns, jointly and severally, firmly by these presents. 

 
WHEREAS, the Principal has submitted a bid for RITBA Contract 21-09A Mount Hope Bridge 

Main Cable Trial Blow Test.  

  
NOW, THEREFORE, if the Obligee shall accept the bid of the Principal and the Principal shall 

enter into a Contract with the Obligee in accordance with the terms of such bid, and give such bond or 
bonds as may be specified in the bidding or Contract Documents with good and sufficient surety for the 
faithful performance of such Contract and for the prompt payment of labor and material furnished in the 
prosecution thereof, or, in the event of failure of the Principal to enter such contract and give such bond or 
bonds, if the Principal shall pay to the Obligee the full amount of this Bid Bond as liquidated damages, then 
this obligation shall be null and void, otherwise it shall remain in full force and effect. 

 
SIGNED AND SEALED this     day of   , 20__ 

 
In the presence of:        (Seal) 
       PRINCIPAL 
 
              
WITNESS      TITLE                  
 
           (Seal) 
       SURETY 
 
              
WITNESS      TITLE                  
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RHODE ISLAND TURNPIKE AND BRIDGE AUTHORITY 

 

 

CONTRACT AGREEMENT 

 
 

This Contract Agreement, executed in the Town of Jamestown in the State of Rhode Island, this  

      day of     , 20__, between the Rhode Island 
Turnpike and Bridge Authority, hereinafter called the Authority, and      

   , hereinafter called the Contractor. 

 
WITNESSETH: 

 

That for and in consideration of payments hereinafter mentioned to be made by the Authority, the 

Contractor agrees to furnish all equipment, machinery, tools, and labor; to furnish and deliver all materials 
required to be furnished and delivered in and about the improvement, to assume sole responsibility for the 

quality of materials and workmanship, and to do and perform all work in the performance of Contract No. 

21-09A MOUNT HOPE BRIDGE – MAIN CABLE TRIAL BLOW TEST in strict conformity with the 
provisions of this Contract Agreement, the Notice to Contractors, the Proposal, the Specifications, and the 

Drawings, as defined in the Specifications.  The said Notice to Contractors, Proposal, Specifications, and 

Drawings are hereby made a part of this Contract Agreement as fully and to the same effect as if the same 
had been set forth at length in the body hereof. 

 

As security for the full and faithful performance of this Contract and all the incidents thereto, the 

Contractor has made and furnished a Performance Bond with       
            

 as Surety, which is accepted by the Authority and made a part of this Contract. 

 
In consideration of the foregoing premises, the Authority agrees to pay the Contractor such price 

for the work actually done as set out in the accompanying Proposal, in the manner provided in the said 

Specifications. 

 
Contractor shall be prepared to begin work to be performed under this Contract as set forth in the 

Proposal within three (3) calendar days after receipt of Notice to Proceed. 

 
The Authority shall have the right to repudiate this Contract, terminate the right of the Contractor 

to attempt further performance thereof, and require the surety on the bond of the Contractor to pay the 

penalty thereof, if the Contractor becomes insolvent, is adjudicated as bankrupt, made an assignment for 
the benefit of creditors, suffers a petition in bankruptcy to be filed against it, has a receiver appointed for it 

or its property, or assigns this Contract without the written consent of the Authority thereto being first had 

and obtained; or if the Authority’s Engineer shall certify in writing that for a period of three days or more, 

the Contractor has neglected or refused unreasonably to provide a sufficiency of properly skilled workmen 
or a sufficient quantity of material of proper quality, or that it has otherwise unreasonably delayed the 

performance of the contract.  

 
No Contractor, subcontractor, nor any person on their behalf shall, in any manner, discriminate 

against or intimidate any employee hired for the performance of work under this Contract on account of 

race, creed, color, national origin, or ancestry. 
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There may be deducted from the amount payable to the Contractor, by the Authority, under this 
contract, a penalty of fifty dollars ($50.00) for each person for each calendar day during which such a person 

is discriminated against or intimidated in violation of the provisions of the Contract. 

 

For a second or any subsequent violation of the provisions of this Contract relating to discrimination 
or intimidation, this Contract may be cancelled or terminated by the Authority, and all money due, or to 

become due hereunder, may be forfeited, at the option of the Authority. 

 
The Contractor shall deliver a Performance Bond and a Payment Bond to the Authority each in the 

amount of this Contract, executed upon forms approved by the Authority, by itself and a surety company 

or companies acceptable to the Authority, and qualified to do business under the laws of the State of Rhode 
Island, insuring the faithful performance of all the terms of this Contract and the settlement of claims or 

other liabilities caused by or incident to the execution of said Contract as well as such other items as may 

be required by the laws of the State of Rhode Island. 

 
Additional insurance policies provided by the Contractor in which the Authority shall be named as 

the insured, shall be deemed to be the property of the Rhode Island Turnpike and Bridge Authority so long 

as any work under the Contract remains in performance and no cancellation of any such policy will be 
permitted.  No changes in any insurance coverages in which the Contractor shall be named as the insured 

and covering the risk involved in the doing of the work shall in any way be altered during the progress of 

the work except to renew any such policy the term of which may expire during the performance of the 
work.  In the event of the expiration of any such policy during the performance of the work, a renewal 

policy shall be provided to the Authority at least ten (10) days in advance of such expiration. 

 

The work shall be prosecuted from as many different points, in such part or parts and at such times 
as may be directed by the Engineer, and shall be conducted in such a manner and with such materials, 

equipment, and labor as are considered necessary by the Engineer to insure its completion within the time 

set forth in the Proposal. 
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Should the prosecution of the work for any reason be discontinued by the Contractor, with the 

consent of the Engineer, the Contractor shall notify the Engineer at least twenty-four (24) hours before 

again resuming operations. 
  

This Contract has been executed in duplicate and is binding upon the parties hereto, their respective 
heirs, executors, administrators, successors and assigns. 
  

This Contract or any interest therein shall not be assigned by the Contractor without the written 

consent of the Authority, first had and obtained, which consent shall be effective only if given by a duly 
adopted resolution of the Authority. 
  
  

IN WITNESS WHEREOF, the parties to these presents have hereunto set their names this 

  
  
day of  , 20  . 

  

  

CONTRACTOR RHODE ISLAND TURNPIKE AND BRIDGE 
AUTHORITY 

  

 

  

Name: ____________________________ Name:________________________________ 

  
  
  
By: _______________________________ By: _______________________________  __ 
  
  
  
Title: _____________________________ Title: _________________________________ 
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Rhode Island Turnpike and Bridge Authority 

CONFIDENTIALITY AGREEMENT 

CONTRACT 21-09A 

 

1. This Confidentiality Agreement shall govern the disclosure to and use by 

___________________________ (Contractor) for bidding purposes of any and all Protected 

Materials provided by the Rhode Island Turnpike and Bridge Authority (Authority) or their agents, 

for Contract 21-09A, including the Contract Drawings and Specifications including any and all 

Contract Addenda. 

 

2. For purposes of this Agreement the Authority may designate as protected any documents, in 

addition to the Contract Documents, including specifications, materials, disks, CD-ROMs and 

archived documents, which the Authority deems to be confidential or sensitive in nature and not 

generally available to the public.   

 

3. These Protected Materials provided by the Authority to the Contractor in connection with 

Contract 21-09A shall be disclosed only to those entities designated by the Contractor as explicitly 

authorized to view these Protected Materials on behalf of the Contractor. 

 

4. The Contractor agrees to the following: 

 

a) That any and all Authority Protected Materials and archived documents pertaining to the 

Project Work, and made available to the Contractor and its employees, consultants, sub 

consultants, contractors, subcontractors and agents, and their respective employees, shall be kept 

at all times safe, secure, and confidential. 

 

b) The Contractor warrants that all such Authority archived documents pertaining to Project 

Work, shall be relinquished to the Authority at the completion of the project bidding process or 

will be guaranteed and certified by the Contractor as destroyed.   The Contractor further 

warrants that its employees, consultants, sub consultants, contractors, subcontractors and agents, 

and their respective employees, shall not retain any Authority protected materials or copies of 

such materials after the completion of the bidding process.    

 

THIS AGREEMENT HAS BEEN DULY EXECUTED THIS ____ day of _______, 20__. 

 

_______________________________   __________________________ 

Print Name and Authorized Title     Representing 

 

________________________________ 

Signature 
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NON-COLLUSION AFFIDAVIT AND VERIFICATION 
 

CONTRACT NO. 21-09A 
MOUNT HOPE BRIDGE 

MAIN CABLE TRIAL BLOW TEST 
 
 
STATE OF _________________      
             
COUNTY OF________________     

 
I,           of the City of   
    in the County of       and the State of 
      and of full age, being duly sworn according to law on my 
oath, depose and say that: 
I am       of the firm (or corporation or joint venture) of  
       , the Contractor for the above named 
project, and that I executed the said Contract with full authority so to do; that said Contractor 
has not, directly or indirectly, entered into any agreement, participated in any collusion, or 
otherwise taken any action beyond the free submittal of a Proposal in connection with the above 
named project; and that all statements contained in the Contract and in this affidavit, are true 
and correct, and made with full knowledge that the RHODE ISLAND TURNPIKE AND 
BRIDGE AUTHORITY relies upon the truth of the statements contained in this affidavit in 
executing the Contract for the said project. 
 
I further warrant that I or the firm, corporation or other entity that I represent has not employed 
or retained any company or person, other than a bonafide employee working solely for me or 
said entity, to solicit or secure this Contract, and that I have not, nor has the entity I represent 
paid or agreed to pay any company or person, other than a bonafide employee working solely 
for me or the aforesaid entity I represent, any fee, commission, percentage, brokerage fee, gifts, 
or any other consideration, contingent upon or resulting from the award or making of any 
contract connected with the above named project. 

 
 
 
             

(Also type or print name 

of affiant under signature) 

 

 

 

Subscribed and sworn to before me this     day of    , 20__. 

 

 

      

Notary Public 

 

 

My commission expires     , 20  

 



MINORITY BUSINESS ENTERPRISE PARTICIPATION 

CONTRACT NO. 21-09A 
 

MOUNT HOPE BRIDGE MAIN CABLE TRIAL BLOW TEST 
 

 

In accordance with RI Gen. Law § 37-14.1-1, it is the policy of the State of Rhode Island to support the 

fullest possible participation of firms owned and controlled by minorities (MBEs) and women (WBEs).  
Pursuant to §§ 37-14.1-2 and 37-14.1-6, MBEs and WBEs shall be included in all State purchasing, 

including, but not limited to, the procurement of goods, services, construction projects, or contracts funded in 

whole or in part with State funds, or funds which, in accordance with a federal grant or otherwise, the State 

expends or administers.  MBEs and WBEs shall be awarded a minimum of fifteen percent (15%) (to be split 
7.5% Minority-Owned business, 7.5% Woman-Owned business) of the dollar value of the entire procurement 

or project.  Please note that MBE participation credit shall only be granted for firms duly certified as MBEs 

and WBEs by the State of Rhode Island, Department of Administration, Division of Equity, Diversity, and 
Inclusion, MBE Compliance Office (MBECO).  The current directory of firms certified as MBEs or WBEs 

may be accessed at https://dedi.ri.gov/divisions-units/minority-business-enterprise-compliance-

office/minority-business-enterprise-mbe or by contacting Kate Brody at the MBECO at 401-574-8670 or via 

email at kate.brody@doa.ri.gov. 
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MINORITY/DISADVANTAGED/WOMEN-OWNED BUSINESS ENTERPRISE 
AFFIDAVIT AND VERIFICATION 

 

CONTRACT NO. 21-09A 
 

MOUNT HOPE BRIDGE MAIN CABLE TRIAL BLOW TEST 
 

STATE OF   

COUNTY OF 

I,  of the City of   
 in the County of  and the State of 
 and of full age, being duly sworn according to law on my 
oath, depose and say that: 

 

I am  of the firm (or corporation or joint venture) of    

 , the Contractor for the above named 

project, and that I executed the said Contract with full authority so to do; that said Contractor 
certifies that the organization shall affirmatively seek out and consider 

Minority/Disadvantaged/Woman-Owned Business Enterprises to participate in the project; that 

said Contractor shall develop and submit for approval to the Authority, within ten days of the 
receipt of bids, a Minority/Disadvantaged/Woman-Owned Business Enterprise Program; that 

said Contractor shall affirmatively strive for a minimum participation goal of 15% (to be split 

7.5% Minority-Owned business, 7.5% Woman-Owned business) of the overall bid price of the 

above-named project (excluding Optional/On-Call Pay Items) for 
Minority/Disadvantaged/Woman-Owned Business Enterprises; that, should less than the 15% 

minimum participation goal and or less than 7.5% Minority-Owned business and/or less than 

7.5% Woman-Owned business be achieved, said Contractor shall document for the Rhode 
Island Turnpike and Bridge Authority’s sole review and approval, demonstrated attempts to 

achieve the minimum participation goal; and that all statements contained in the Contract and 

in this affidavit, are true and correct, and made with full knowledge that the Rhode Island 
Turnpike and Bridge Authority relies upon the truth of the statements contained in this 

affidavit in executing the Contract for the said project. 
 

(Also type or print name 

of affiant under signature) 

 

 
 

Subscribed and sworn to before me this  day of  , 20 . 

 
 
 

Notary Public 

 
 

My commission expires  , 20  
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MBE Utilization Plan Form – Rev. 7/2/2020 
 

State of Rhode Island  

Office of Diversity, Equity and Opportunity (ODEO) 

Minority Business Enterprise Compliance Office 

Minority Business Enterprise Utilization Plan 

 
Company Name:             

 

Representative’s Name who administers MBE Program:         

 

Street Address:              

 

City, State, Zip:          Telephone:          

 

Email:       Project Location:       

 

Bid or Project #:      Date Bid Opened:      

 

Description of Work:             

 

Contract Value:      MBE % Assigned:      

 

Total # of All Subcontractors/Suppliers used:             # of MBE Subcontractors/Suppliers used:   
 

List All Subcontractors/Suppliers/Consultants/Independent Contractors – Total Dollar Amounts – Scope of Work:

 

    Subcontractor / Supplier Dollar Award    Scope/Description of Work RI Certified M/WBE 

Yes/No 

  

 

  

  

 

  

  

 

  

 

Please note that all MBE/WBE firms must be certified by the RI MBE Compliance Office, and that MBE/WBE 

firms must self-perform 100% of the work with their own forces or subcontract to another RI certified MBE/WBE 

in order to receive participation credit.  Vendors may count 60% of expenditures for materials and supplies 

obtained from an MBE certified as a regular dealer/supplier, and 100% of such expenditures obtained from an 

MBE/WBE certified as a manufacturer.  For firms certified as a broker, you may receive MBE participation credit 

only for the fees and commissions charged for the procurement of the good and materials, but not the cost of the 

materials themselves.   

 

The above referenced contract will not be released until this plan has been approved by the Director of the Department  

of Administration or its designee. 

 

For assistance and advice in identifying MBE/WBE firms, please call the Minority Business Enterprise Compliance  

Office at (401) 574-8670.  The directory of all certified MBE firms is also located at www.mbe.ri.gov . 

 

Signature of Authorized Agent of Business:          Date:     

 

Send Completed Form to:  Dorinda Keene, Assistant Administrator - MBE 

Office of Diversity, Equity and Opportunity (ODEO) 

Minority Business Enterprise Compliance Office 

     One Capitol Hill, 3rd Floor 

     Providence, RI  02908 

     Phone: (401) 574-8670 

     Dorinda.Keene@doa.ri.gov   

http://www.mbe.ri.gov/
mailto:Dorinda.Keene@doa.ri.gov


 
 
 

MBE, WBE, and/or DISABILITY BUSINESS ENTERPRISE PARTICIPATION PLAN 

Vendor's Name: 

Vendor's Address: 

Point of Contact: 

Telephone: 

Email: 

Solicitation No.: 
Project Name: 
This form is intended to capture commitments between the prime contractor/vendor and MBE/WBE and/or Disability Business 
Enterprise subcontractors and suppliers, including a description of the work to be performed and the percentage of the work as 
submitted to the prime contractor/vendor.  Please note that all MBE/WBE subcontractors/suppliers must be certified by the 
Office of Diversity, Equity and Opportunity MBE Compliance Office and all Disability Business Enterprises must be certified 
by the Governor's Commission on Disabilities at time of bid, and that MBE/WBE and Disability Business Enterprise 
subcontractors must self-perform 100% of the work or subcontract to another RI certified MBE in order to receive participation 
credit.  Vendors may count 60% of expenditures for materials and supplies obtained from an MBE certified as a regular 
dealer/supplier, and 100% of such expenditures obtained from an MBE certified as a manufacturer. This form must be completed 
in its entirety and submitted at time of bid. Please complete separate forms for each MBE/WBE or Disability Business 
Enterprise subcontractor/supplier to be utilized on the solicitation. 

Name of Subcontractor/Supplier: 
Type of RI Certification: □ MBE □  WBE □ Disability Business Enterprise

Address: 
Point of Contact: 
Telephone: 
Email: 
Detailed Description of Work To Be 
Performed by Subcontractor or 
Materials to be Supplied by Supplier: 

Total Contract Value ($): Subcontract 
Value ($): 

ISBE Participation 
Rate (%): 

Anticipated Date of Performance: 
I certify under penalty of perjury that the forgoing statements are true and correct. 

Prime Contractor/Vendor Signature Title Date 

Subcontractor/Supplier Signature Title Date 

STATE OF RHODE ISLAND 
DEPARTMENT OF ADMINISTRATION 

ONE CAPITOL HILL 
PROVIDENCE, RHODE ISLAND 02908

M/W/Disability Business Enterprise Utilization Plan - RFPs - Rev. 5/24/2017
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RHODE ISLAND TURNPIKE AND BRIDGE AUTHORITY 
INSPECTION AFFIDAVIT 

 
CONTRACT NO. 21-09A 

 
MOUNT HOPE BRIDGE 

MAIN CABLE TRIAL BLOW TEST 
 
 
STATE OF ____________________      
             
COUNTY OF __________________      
 

I,           of the City of   
    in the County of       and the State of 
      and of full age, being duly sworn according to law on my 
oath, depose and say that: 
 

I am       of the firm (or corporation or joint 
venture) of        , the Contractor for the 
above named project, and that I do hereby declare that I, or my duly authorized representative(s) did 
adequately inspect the Bridge and the bridge site on the ___________ day of _______________, 20__ and, 
I, hereby acknowledge that I have satisfied myself with regard to the characteristics of the site and the 
structure involved, and the general nature, quantity and extent of the work to be performed and materials 
furnished under this Contract. 
  
 
         
(Also type or print name of affiant under signature) 
 
 
 
Subscribed and sworn to before me this     day of    , 20__. 
 
 
      
Notary Public 
 
 
My commission expires     , 20    
 

 

 

END OF INSPECTION AFFIDAVIT 
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WAGE RATES - STATE OF RHODE ISLAND 
 
 
WAGES OF LABOR: Title 37, Chapter 13, Section 6, of the General Laws of Rhode Island 1956, requires 
in part that the Contractor to whom the Contract is awarded and any subcontractor under the Contractor 
shall have ordinarily paid the prevailing rate of per diem wages and shall continue to pay the prevailing rate 
for holiday, regular, overtime, and other working conditions to all workers needed to execute the Contract 
or work.  Section 14 of said Chapter 13 also requires that Rhode Island citizens be given preference in 
employment. 
 
The schedule of prevailing wage rates of per diem wages in the locality in which the work is to be performed 
for each craft, painter, mechanic, teamster, laborer, or type of worker needed to execute the Contract or 
work has been established on a minimum hourly basis and is on file in the office of the State Department 
of Labor.  The Contractor shall pay not less than said minimum hourly wage rates and not less than the 
general prevailing rates for holiday, overtime, and other working conditions. 
 
Copies of the Wage Rates are available at the office of the State Department of Labor.  Positions not listed, 
as well as apprentice schedules and rates, will be allocated in accordance with the findings of the State 
Department of Labor.  The Contractor shall obtain the latest rates as ascertained by the Rhode Island 
Department of Labor. 
 
The Contractor shall provide certified payroll with the first payment requisition and with additional 
payment requisitions as directed by the Engineer.   Certified payrolls will be reviewed by the Engineer for 
verification that prevailing wage requirements are met.  Any payments to the Contractor shall be held by 
the Engineer if certified payrolls are not made available or if they do not verify compliance with prevailing 
wage requirements. 
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PERFORMANCE BOND 
 
 

 KNOW ALL PERSONS BY THESE PRESENTS: THAT      

             

                     

of              

  hereinafter called the "Contractor", and         

            hereinafter 

called the "Surety, a corporation authorized to execute surety bonds under the laws of the State of Rhode 

Island and Providence Plantations are held and firmly bounded unto the Rhode Island Turnpike and Bridge 

Authority, hereinafter called the "Authority", in the penal sum of      

   Dollars ($    ) lawful money of the United States of America, 

to the payment of which sum, well and truly to be made, Contractor and Surety herein firmly bind 

themselves and their respective heirs, executors, administrators, successors, and assigns, jointly and 

severally, firmly by these presents. 

 
 THE CONDITION OF THIS OBLIGATION IS SUCH THAT, 
 

 WHEREAS, Contractor did on the    day of     , 20__, enter 

into a written Contract with the Authority, being Contract No. 21-09A MOUNT HOPE BRIDGE – MAIN 

CABLE TRIAL BLOW TEST for approximately the sum of        

Dollars ($    ) 

 
 NOW, THEREFORE, if Contractor, their or its executors, administrators, successors, shall in all 
things well and truly keep and perform the covenants, conditions, and agreements in the Contract and in 
any alterations thereof made as therein provided, on their or its part to be kept and performed, at the time 
and in the manner therein specified, and in all respects according to their true intent and meaning, and shall 
indemnify and save harmless the Authority, and all of its officers, agents, employees, as therein stipulated, 
and shall also promptly pay for all such labor performed or furnished and for all such materials and 
equipment furnished, (which as to equipment shall mean payment of the reasonable rental value, as 
determined by said Authority through its Engineer for its use during the period of its use), as shall be 
performed or furnished for, and used in, the carrying on of the work covered by the Contract, or shall see 
that they are promptly paid for, whether or not said labor is directly performed for or furnished to Contractor 
or is even directly performed upon the work covered by the Contract, and whether or not said materials are 
furnished to Contractor or become component parts of said work, and whether or not said equipment is 
furnished to Contractor or even directly used upon said work; and shall also pay for all Worker's 
Compensation, Public Liability, Fire Insurance, Federal and State Unemployment, Social Security and 
Compensation Taxes; then this obligation shall become and be null and void; otherwise it shall remain in 
full force and virtue. 
 
 This Bond is subject to all such rights and powers of said Authority and such other provisions as 
set forth in the Contract, Drawings, Specifications, and Proposal incorporated by reference in the Contract; 
and is subject also to all the rights of the Authority and others which are set forth with respect to such a 
bond in Chapter 12 of Title 37 of the General Laws of 1956 as amended; and is subject to the provisions 
that no extension of the time of performance of the Contract or delay in the completion of the work 
thereunder or any alteration thereof, made as therein provided, shall invalidate this Bond or release the 
liability of the Surety hereunder. 
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 IN WITNESS WHEREOF said Contractor and Surety have hereunto set their respective names this 
    day of     , 20__  . 
 
 

WITNESSES: 

 

 

              

        By:       
         (Title) 

              
         Surety 

        By       
         Attorney-in-Fact 
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RHODE ISLAND TURNPIKE AND BRIDGE AUTHORITY 
 

PAYMENT BOND 
 
 

 KNOW ALL BY THESE PRESENTS: that we the undersigned      

                               

as PRINCIPAL, and                            

with underwriting office at                                                                                 

              

to which all communication in regard to this bond should be addressed, a corporation organized and existing 

under the laws of the State of                              and duly authorized to do business in the State of 

Rhode Island, as SURETY, are hereby held and firmly bound unto the Rhode Island Turnpike and Bridge 

Authority in the penal sum of          Dollars 

($   ), (not less than one hundred percent of Total Contract Price bid) for the payment 

of which well and truly to be made, we hereby jointly and severally bind ourselves, our heirs, executors, 

administrators, successors and assigns. 

 

 THE CONDITION OF THIS OBLIGATION IS SUCH THAT, 
 

 WHEREAS, the above named Principal did on the    day of   , 20____, enter 

into a written Contract with the Authority, being Contract No. 21-09A MOUNT HOPE BRIDGE – MAIN 

CABLE TRIAL BLOW TEST for approximately the sum of                                              

  Dollars ($                      ) 

 
 NOW, THEREFORE, if said Principal shall pay all lawful claims of subcontractors, materialmen, 
laborers, persons, firms or corporations, for labor performed or materials, provisions, or other supplies, or 
fuels, oils, implements or machinery furnished, used or consumed in the carrying forward, performing or 
completing of said Contract, or any changes or modifications therein made as therein provided; we agreeing 
and assenting that this undertaking shall be for the benefit of any subcontractor, materialman, laborer, 
person, firm or corporation having a just claim, as well as for the Rhode Island Turnpike and Bridge 
Authority; and shall further indemnify and save harmless the Rhode Island Turnpike and Bridge Authority 
and ENGINEER, their officers, agents and servants and each and every one of them from any and all suits, 
actions and costs of any kind, character or description whatsoever which may be brought or instituted by 
any subcontractor, materialman, laborer, person, firm or corporation who (which) has performed work or 
furnished materials in or about the work required to be done pursuant to the said contract; then this 
obligation shall be void; otherwise the same shall remain in full force and effect, it being expressly 
understood and agreed that the liability of the Surety for any and all claims hereunder shall in no event 
exceed the penal amount of this obligation as herein stated. 
 
The said Surety hereby stipulates and agrees that no modifications, omissions or additions in or to the terms 
of the said contract, or in or to the plans or specifications therefore, shall in anywise affect the obligations 
of said Surety on its bond. 
 

 IN WITNESS WHEREOF said Principal and Surety have hereunto set their respective names this 
       day of     , 20__. 
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WITNESS OR ATTEST: 
 

 

                                                    

                                                   
  Secretary       Principal 

(also print or type name and title)     (also print or type name and title) 

        (affix corporate seal of Principal) 

 

 

WITNESS OR ATTEST:    

                                                      
 (also print or type name and title)      Surety 

        By       
         Attorney-in-Fact 
        

Certification to the authority of the attorney in fact to 

commit the surety company, and a true and correct 

statement of the financial condition of said surety 

company must accompany this payment bond. 

 
END OF PAYMENT BOND 

 



- i - 

RHODE ISLAND TURNPIKE AND BRIDGE AUTHORITY 

 

CONTRACT NO. 21-09A 

MOUNT HOPE BRIDGE 

MAIN CABLE TRIAL BLOW TEST 

 

PROJECT SPECIFICATIONS 

 
 

 

The August 2023 edition of the Rhode Island Department of Transportation Standard 

Specifications for Road and Bridge Construction will be used on all Contract work awarded by 

the Rhode Island Turnpike and Bridge Authority (RITBA) and may also be incorporated by 

reference into Contract work on local, secondary, or transit systems or into other Contract work 

in which the RITBA has an interest. These Specifications shall control the work on RITBA 

construction Contracts, except were modified by Supplemental Specifications or the Contract 

Special Provisions, for all Contracts awarded by the RITBA subsequent to the publication of this 

edition. If conflicts exist between the Contract provisions and these Specifications, the Contract 

provisions shall govern. This publication is not available in print format but may be obtained on 

the Rhode Island Department of Transportation’s website: 

https://www.dot.ri.gov/business/bluebook.php. 

 

 

https://www.dot.ri.gov/business/bluebook.php
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SPECIAL PROVISIONS 

 
DIVISION I 

 
In general, substitute “Rhode Island Turnpike and Bridge Authority” for” State”, “Department”, 
and “Division of Purchases”. 
 

PART 100 - GENERAL REQUIREMENTS AND COVENANTS 

 
SECTION 101 – DEFINITIONS AND TERMS 

 
101.02  ACRONYMS AND ABBREVIATIONS. 

 
Supplement this Section as follows: 
 
R.I.T.B.A. or RITBA – Rhode Island Turnpike and Bridge Authority. 

 

101.09  AWARD. 
 

Delete in its entirety and replace with the following: 
 
The written acceptance by the Authority of the successful proposal consisting of the executed 
Contract Agreement. 

 
101.22   CONTRACT. 

 

Delete the text and substitute the following: 

 
The agreement between the Rhode Island Turnpike and Bridge Authority and Contractor for the 

performance of the prescribed work and consisting of the following: 

 
a. Contract Agreement: The written statement, executed by the Authority and 

Contractor; and approved by the Director of Engineering of the Rhode Island 

Turnpike and Bridge Authority, setting forth obligations of the parties for the 
performance of the work. 

 

b. Contract Documents: All the documents and forms for this Contract contained 

herein, consisting of the Notice to Contractors, Proposal, Statement of 
Qualifications, Confidentiality Agreement, Minority/Disadvantaged/Women-

Owned Business Enterprise Affidavit and Verification, Bid Bond, Contract 

Agreement, Non- Collusion Affidavit and Verification, Inspection Affidavit, 
Wage Rates, Performance Bond, Payment Bond, Standard Specifications, 

Supplemental Specifications, Special Provisions, General and Detailed Plans, 

Notice of Award, Notice to Proceed, and any subsequently executed Contract 

Addenda that are required to complete the construction of the work in an 
acceptable manner, including authorized Contract Time Extensions. 

 

c. One Instrument: The executed Contract Agreement and the Contract Documents 
constitute one instrument; i.e., “the Contract.” 

 
101.37  DEPARTMENT. 
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Delete the text and substitute the following: 

 
The Rhode Island Turnpike and Bridge Authority 

 
101.40 DIVISION OF PURCHASES. 

 
Delete the text and substitute the following: 
 
Rhode Island Turnpike and Bridge Authority 

 
101.41 ENGINEER. 

 
Delete "Chief Engineer of the Division of Public Works" and substitute the following: 

 
The Director of Engineering of the Rhode Island Turnpike and Bridge Authority 

 
101.59 NOTICE OF TENTATIVE AWARD. 

 

Delete the second sentence, “This communication…” and replace with the following: 
 
This communication instructs the successful bidder to submit within three (3) business days of the 
receipt of this Notice of Intent to Award the duly executed Contract Agreement, Bid Bond and the 
required Certificate of Insurance. 

 

 
       101.86 STATE. 
 

 Delete the text and substitute the following: 
 
The Rhode Island Turnpike and Bridge Authority 

 
       101.89 SUBSTANTIAL COMPLETION. 
 

Delete the text and substitute with the following: 
 
The term “Substantial Completion” means the point at which the performance of all work on the 
Project has been completed except final cleanup, and repair of unacceptable Work, and provided 
the Engineer has determined, in their sole discretion, that: 
 
a.  The Project is safe and convenient for use by the public, and, 

 
b. Failure to complete the work and repairs excepted above would not result in the deterioration 

of other completed work; and, provided further, that the value of work remaining to be 
performed, repairs and cleanup, is less than 2 percent of the Total Adjusted Contract Price. 

 
       101.100 WINTER SHUTDOWN. 
 

Delete the text and substitute with the following: 
 

No Winter Shutdown is anticipated for this project. However, limitations on work may be addressed 
under specific work items in Division II of these Specifications.  It is the Contractor’s responsibility 
to address cold weather effects on work without additional cost to the RITBA. 
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      101.103 AUTHORITY. (Add this new Subsection) 
 

The Rhode Island Turnpike and Bridge Authority acting through its authorized representatives. 
 
      101.104 CONSTRUCTION ORDER. (Add this new Subsection) 
 

This term shall include Field Orders, Change Orders and Supplementary Agreements. 
 

END OF SECTION 101 
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SECTION 102 – BIDDING REQUIREMENTS AND CONDITIONS 

 
102.01 PREQUALIFICATION OF BIDDERS. 

 
 Delete the title and text and substitute the following: 

 
102.01 QUALIFICATION OF BIDDERS. 

 
Each bidder shall complete and attach to their Proposal, the Statement of Qualifications forms 
setting forth information concerning company and personnel experience, status of work on hand, 
references, financial statement, and list of equipment proposed for the project.  The Bidder is alerted 
to the fact that Statements of Qualification forms are required for the Prime Contractor.  A form for 
this is included in the Proposal and shall be completed by the bidder and attached to their Proposal.  
Failure of a Bidder to submit completed form with their Proposal may be cause for rejection of 
their bid.     
 
The Authority shall consider the qualifications of the Prime Contractor if it is in the best interest of 
the Authority.  In such case, this may be a just cause of rejecting the Prime Contractors’ bid.       
 
 

102.02 CONTENTS OF PROPOSAL FORMS. 
 

Delete title and text and substitute the following: 
 
Upon request, the Authority will furnish the prospective Bidder with Contract Documents.  The 
Documents will state the location and description of the contemplated work to be performed, a set 
of drawings, and will have a schedule for which a Contract bid price is invited.  The Documents 
will state the time in which the work must be completed, the amount of the Proposal Guaranty, and 
the date, time and place of the opening of Proposals.  The Documents will also include any Special 
Provisions or requirements which vary from or are not contained in the Standard Specifications. 

 
All papers bound with or attached to the Contract Documents are considered a part thereof and may 
be detached when the Proposal is submitted, except as otherwise required. 

 
The Drawings, Specifications and other documents designated in the Proposal form will be 
considered a part of the Proposal whether attached or not. 

 
Contract Documents are non-transferable.  Any prospective Bidder who has been issued 
Documents and transfers them to any other individual, firm, or corporation may be barred from 
current and/or future bidding.  The Proposal of the Bidder who has not been issued the Proposal 
form directly by the Authority or its Engineer may be rejected. 
 
Contractors are advised of Sales and Use Tax regulations re: Contractors and Subcontractors 
"Regulation C" which may be obtained from the Rhode Island Department of Administration, 
Division of Taxation, One Capitol Hill, Providence, Rhode Island 02908-5800." 

 

 
102.04 EXAMINATION OF PLANS, SPECIFICATIONS, SPECIAL PROVISIONS, AND 

SITE OF WORK. 

 

 Add the following text to this Subsection: 

 
 The bidder further warrants, agrees, and acknowledges by submitting a bid that they: 
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 Have taken steps reasonably necessary to ascertain the nature and location of the work; 

 

Has investigated and satisfied itself as to the general and local conditions which can affect the work 

or its cost, including but not limited to: 
 

 

a. Conditions bearing upon acquisition, transportation, disposal, handling, and storage of 
materials. 

 

b. The availability of labor, materials, water, electric power, and roads. 
 

c. Uncertainties of weather, tides, or similar physical conditions at the site. 

 

d. Environmental permits, restrictions, requirements including but not limited to the removal 
and disposal of materials and compliance with local noise ordinances 

 

e. The confirmation and condition of the ground and work area and means of access 
 

f. The character of equipment and facilities needed preliminary to and during work 

performance; 
 

Has satisfied itself as to the adequacy of time allowed for the completion of the contract. 

 

Any failure of the bidder to take that action described and acknowledged in this clause shall not 
relieve the bidder from responsibility for estimating properly the difficulty, challenges, and cost of 

successfully performing the work without additional expense to the Authority. 

 
The bidder agrees that the Authority shall not be liable to it on any claim for additional payment or 

additional time or any claim whatsoever if the claim directly or indirectly results from the bidder’s 

failure to investigate and familiarize itself sufficiently with the conditions under which the contract 

is to be performed. 
 

The bidder shall be familiar and comply with all RITBA, Federal, State and local laws, ordinances, 

and regulations which might affect those engaged in the work.  The Authority will not consider any 
plea of misunderstanding or ignorance of such requirements. 

 

Bid prices shall reflect what the bidder anticipates to be the cost of completing the work, including 
methods, materials, labor and equipment.  Except as the contract may provide, the bidder shall 

receive no payment for any costs that exceed those in the bid prices. 

 

No claim shall be allowed because of any ambiguity in the contract if: 
 

1. The bidder discovers any ambiguity, but fails to notify the Authority or 

 
2. The bidder failed to discover an ambiguity that would be discovered by a reasonably 

prudent contractor in preparing the bid. 

 
 

Any prospective bidder desiring an explanation or interpretation of the bid documents, must request 

the explanation or interpretation in accordance with the dates and requirements included in the 
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Notice to Contractors.  Oral explanations, interpretations, or instructions given by anyone before 
the award of a contract will not be binding on the Authority.  Any information given a prospective 

bidder concerning any of the bid documents will be furnished to all prospective bidders as an 

addendum if that information is deemed by the Authority to be necessary in submitting bids or if 

the Authority concludes that the lack of the information would be prejudicial to other prospective 
bidders. 

 

Before submitting the proposal, it shall be the Bidder’s responsibility to determine that the complete 
set of Contract Documents has been received. 

 

Existing Design Plans for the MOUNT HOPE BRIDGE – MAIN CABLE TRIAL BLOW TEST 
are on file in the Office of the Authority.  The above described plans may be examined by 

prospective bidders at the Office of the Authority but may not be removed.  To examine plans 

contact Eric Seabury at the RITBA to schedule an appointment.   

 
Prints or electronic files of necessary plans will be furnished to the successful bidder as may be 

required.  The Authority assumes no responsibility for the completeness of these plans or for the 

accuracy of dimensions that may be shown on these plans.  The Contractor shall verify dimensions 
of the existing construction as they may affect the work of this Contract. It should be noted that 

revisions and changes have been made to the bridge and any other elements included in this contract 

since the preparation of original construction drawings.  It is the Contractor’s responsibility to 
confirm current conditions versus those shown on any reference drawings made available to the 

Contractor. 

 

Each bidder will be required to adequately inspect the project area as needed at any time during the 
bidding period in order to fully ascertain for itself the condition of the existing structure and project 

site, possible means of access to and egress from different portions of the structure, and to gather 

other information relative to the proposed work, by making advance arrangements with the 
Authority. 

 

Each bidder shall execute a sworn Inspection Affidavit, bound with the Contract Documents, to 

affirm that it has inspected the project site and existing bridge structure.  Failure to inspect the 
project site and submit such Affidavit, complete and executed, with the Proposal may be a just 

cause for rejecting the bid. 

 
When Addenda, letters or other forms of notice, giving revisions and interpretations of the Plans, 

Specifications, Proposal and other Contract Documents, are mailed or otherwise sent to prospective 

bidders, acknowledgement thereof must be made by the Bidder, if an individual, by an officer of 
the company, or a partner.  Each bidder is strongly advised to immediately acknowledge the receipt 

of such revisions on the form provided with each such revision.  The acknowledgement shall also 

be made on the Proposal form as provided there for, and submitted with the proposal.  

 
102.06 PROPOSAL GUARANTY. 

 

Delete the last three sentences of this subsection and substitute the following: 
 

The Proposal when submitted shall be accompanied by a certified check payable to the order of the 

Rhode Island Turnpike and Bridge Authority or by a Bid Bond satisfactory to the Authority bound 
with these Supplementary Specifications.  The certified check, or the Bid Bond, shall be for a sum 

of not less than five percent (5%) of the total Contract Price bid for the Project, and such bond shall 
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be issued only by and originate only with an agent lawfully licensed and registered in the State of 
Rhode Island. 

 

The power of attorney shall set forth the authority of the attorney-in-fact who has signed the bond 

on behalf of the surety company to bind the company and shall further certify that such power is in 
full force and effect as of the date of the bond. 

 

 
102.07 NON-RESPONSIVE PROPOSALS. 

 

Rename the title of paragraph ‘a’ and delete the first sentence to insert the following 
  

a. Reasons for Disqualification.  The Authority reserves the right to declare a proposal non-

responsive and may disqualify a bidder for any of the following irregularities: 

 
 

 

102.08 WITHDRAWAL OR REVISION OF PROPOSALS. 

 

Delete the last sentence of the last paragraph [“The State makes such revisions…through its 

procurement system.] and substitute the following: 
 

Such revisions will be made by addendum e-mailed to the address provided by the Contractor, duly 

numbered and dated, and/or Notices.  Bidders are required to provide notice of receipt by return e-

mail.  Revisions must also be acknowledged on the Proposal Forms.  Failure to acknowledge receipt 
of addendum on Proposal may be just cause for rejecting the bid. 

 

 
102.12 BIDDING CERTIFICATIONS. 

 

 Add the following subsection to subparagraph a. Anti-Collusion Certification: 

 
 The Affidavit.  Every proposal submitted to the Authority must contain the Non-Collusion 

Affidavit and Verification duly subscribed to and affirmed by the bidder as true under the 

penalties of law.  The Non-Collusion Affidavit and Verification must be on the prescribed form 
attached with the other Proposal Documents. 

 

Add the following subsection subparagraph c. Disadvantaged Business Enterprise Affirmative 

Action Certificate: 

 

 The Minority/Disadvantaged/Woman-Owned Business Enterprise Affidavit.  Every 

proposal to the Authority shall contain the Minority/Disadvantaged/Woman-Owned 

Business Enterprise Affidavit duly subscribed to and affirmed by the bidder as true under the 

penalties of law.  The Minority/Disadvantaged/Woman-Owned Business Enterprise Affidavit 

must be on the prescribed form attached with the other Proposal Documents. 
 

By submission of a Proposal, each bidder and each person signing a Proposal that includes the 

Minority/Disadvantaged/Woman-Owned Business Enterprise Affidavit certifies that the 
organization shall affirmatively seek out and consider Minority/Disadvantaged/Woman-

Owned Business Enterprises to participate in the contract, and develop and submit for approval 

to the Authority, within ten days of the receipt of bids, a Minority/Disadvantaged/Woman-
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Owned Business Enterprise Program in accordance with the provisions of the 
Minority/Disadvantaged/Woman-Owned Business Enterprise Affidavit. 

 

The percentage goal for this Contract is 15% of the overall bid price, to split evenly 

between the entities.   

 

102.13 DELIVERY OF PROPOSALS. (Add this new subsection) 

 
Bids shall be enclosed in a sealed envelope addressed to the Director of Engineering, Rhode Island Turnpike 

and Bridge Authority, Administration Building, Newport Bridge, One East Shore Road, P.O. Box 437, 

Jamestown, Rhode Island, with FRONT of envelope plainly marked with name and address of bidder and 
“BID FOR MOUNT HOPE BRIDGE – MAIN CABLE TRIAL BLOW TEST – CONTRACT 21-09A.  

Two (2) copies of bid forms properly signed are required to be submitted.  Official bid forms are enclosed 

and MUST BE USED when submitting the proposal.  Enclosed in the sealed envelope with the Proposal 

shall be submitted the following: 
 

(a) The proposal Guaranty, as described in Section 102.06; 

 
(b) The proposal bid sheets 

 

(c) The Statement of Qualifications on the attached forms; 
 

(d) A Manpower and Equipment Statement on a form furnished by the Contractor enumerating 

the plant and equipment that is owned or definitely controlled by the Bidder and available 

for the Project; 
 

(e) Minority/Disadvantaged/Women-Owned Business Enterprise Affidavit and Verification 

 
(f) A Non-Collusion Affidavit and a warranty concerning solicitation of the Contract by 

others, both on the same form; 

 

(g) A completed Inspection Affidavit on the attached form; 
 

(h) Financial statements of the firm bidding for the job, of last two years; 

 
By submitting a Proposal, the bidder covenants and agrees that it has satisfied itself from its own 

investigation of the conditions to be met, that it fully understands its obligations and that it will not 

make any claim for, or have right to cancellation or relief, without penalty of the Contract, because 
of any misunderstanding or lack of information. 

 

 

102.14 NON-MANDATORY PRE-BID CONFERENCE. (Add this new Subsection) 

 

The Rhode Island Turnpike and Bridge Authority will hold a non-mandatory pre-bid conference 

concerning this contract, titled, Contract 21-09A MOUNT HOPE BRIDGE – MAIN CABLE TRIAL 
BLOW TEST. The conference will be held in person at 10:00 AM on November 1, 2023, at the RITBA 

offices, One East Shore Drive, Jamestown, RI.  A site visit to the bridge will follow the conference. 

All bidders are encouraged to have a representative in attendance – please email the email addresses of
 

attendees to procurement@ritba.org.
 

END OF SECTION 102 

mailto:procurement@ritba.org
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SECTION 103 – AWARD AND EXECUTION OF CONTRACT 

 

 

103.02 POST-QUALIFICATION REQUIREMENTS OF AWARD OF CONTRACT. 

 
 Delete subparagraph a. without replacement. 

 

 
103.05 CONTRACT BOND. 

 

 Delete the subsection in its entirety and substitute by the following: 
 

The successful bidder shall provide an executed performance bond and payment bond within three 

(3) business days of the date of Notice of Intent to Award, for a sum not less than the full Contract 

amount.  These bonds shall: 
 

1. Be on Authority furnished form, as attached in these specifications. 

 
2. Be signed by surety (or sureties) that is (are) listed in the current U.S. Treasury circular 

570 and authorized to do business in the State of Rhode Island and accompanied by a 

certification as to authorization of the attorney-in-fact to commit the surety company (or 
companies) and a true and correct statement of the financial condition of the said surety 

company (or companies). 

 

3. Be conditioned upon the faithful performance of the contract by the Contractor within the 
prescribed time. 

 

4. Guarantee that the surety shall indemnify, defend, and protect the Authority, its 
representatives, agents and Engineer against any claim of direct or indirect loss resulting 

from the failure: 

 

a. Of the Contractor (or any of the employees, subcontractors, or agents of the 
Contractor) to faithfully perform the contract, or 

 

b Of the Contractor (or the subcontractors or agents of the Contractor) to pay all 
laborers, mechanics, subcontractors, agents, material man, or provisions for 

carrying out the work. 

 
The Authority may require sureties or surety companies on the contract bond to appear and qualify 

themselves.  Whenever the Authority deems the surety or sureties to be inadequate, it may, upon 

written demand, require the Contractor to furnish additional surety to cover any remaining work.  

Until the added surety is furnished, payments on the contract will stop. 
 

In the event of insolvency of the surety, the Contractor shall forthwith furnish and maintain, as 

above provided, other surety satisfactory to the Authority. 
 

All alterations, extensions of time, extra and additional work, and other changes authorized by the 

Contract Documents may be made without securing the consent of the surety or sureties of the 
bonds. 

 

Payment will be made under: 
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Pay Item  Description Pay Unit 

 

 1  Performance Bond   Lump Sum 

 2  Payment Bond   Lump Sum 
 

Payment for the bonds will be made at the lump sum prices bid or the actual cost, whichever is 

lower, and will be made only upon delivery of a receipted bill or bills. 
 

 

103.06 EXECUTION OF THE CONTRACT. 

 

 Delete this subsection in its entirety and substitute the following: 

 

The Contract shall be executed by the successful bidder, hereinafter referred to as the Contractor, 
and submitted along with the required Certificate of Insurance, and Payment and Performance 

Bonds in the form satisfactory to the Authority within three (3) business days of the Notice of Intent 

to Award. 
 

Receipt by the Contractor of the fully executed Contract Agreement will constitute the Award of 

the Contract. 
 

 

103.07 FAILURE TO EXECUTE CONTRACT. 

 
 

Modify the first sentence of the second paragraph as follows: 

 
If RITBA does not execute the contract within forty-five (45) calendar days of Bid opening, 

or as agreed upon.... 

 

END OF SECTION 103 
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SECTION 104 – SCOPE OF WORK 
 
 

104.01 INTENT OF CONTRACT. 
 
 Add the following to this subsection; 
 

Omissions from the Contract of details of work which are necessary to carry out the intent of the 
contract, or which are customarily performed, shall not relieve the Contractor from performing the 
omitted work, but they shall be performed as if fully and correctly set forth and described in the 
contract.  The Contract bid prices (Unit and/or Lump Sum) shall be full payment for all work and 
materials required to complete the work. 
 
The Contractor shall include all costs of doing the work within the bid prices (Unit and/or Lump 
Sum).  If the contract plans, contract provisions, addenda, or any other part of the contract requires 
work that has no Unit and/or Lump Sum price in the proposal form, the cost of such work shall be 
incidental and included within the bid prices (Unit and/or Lump Sum) in the contract. 

 
 

104.02 CONTRACT REVISIONS. 
 
 Add the following to this subsection: 
 

e. All changes will be included in a Change Order that specifies, in addition to the work to be 
done, an adjustment of Contract Time, if any, and the basis of compensation for such work. 

 
Upon receipt of a Change Order, the Contractor shall proceed with the ordered work.  
Where the changes involved require a Change Order, and a Change Order has not yet been 
issued, the Engineer may direct, by Field order, that the Contractor proceed with the desired 
work and the Contractor shall comply.  In such cases, the Engineer will, as soon as 
practicable, issue a Change Order for such work. 

 
f. No claim for additional compensation shall be made because of any such alteration, 

deviation, addition to or omission from the Work required by the Contract, by reason of 
any variation between the approximate quantities in the Proposal and the quantities of 
Work as done, by reason of Extra Work, by reason of elimination of Pay Items, or by reason 
of changes in the character of Work except as allowed in this Section 104. 

 
No claim for additional compensation or extension of Contract Time within the scope of 
this Section 104 will be allowed if asserted after Acceptance. 

 
 



 

I-12 
 

104.05 EXTRA WORK. 
 
 Delete the subsection in its entirety and substitute the following: 
 

a. The Authority reserves the right to require Extra Work as needed for the satisfactory 
completion of the Project.  Such work will be designated as Extra Work when it is determined 
by the Engineer that such work is not covered in any of the various items for which there is a 
bid price or by combination of such items.  In the event portions of such work are determined 
by the Engineer to be covered by some of the various items for which there is a bid price or 
combinations of such items, the remaining portion of such work will be designated as Extra 
Work. 

 
The Contractor shall do such Extra Work and furnish labor, material and equipment therefore 
upon receipt of a Change Order, Field Order, or Supplementary Agreement and in the absence 
of such it shall not perform, and not be entitled to payment for, such Extra Work. 
 
Payment for Extra Work required pursuant to the provisions in this subsection will be made as 
provided in Subsection 109.04 or as agreed to in a Supplementary Agreement. 
 
If the Contractor and the Engineer cannot agree on a Supplementary Agreement for Extra 
Work, and the Engineer, in their sole discretion, deems it inadvisable to have such work 
completed on a Force Account basis as provided in Subsection 109.04, the Authority may elect 
to have such work completed by others.  Under these circumstances, the Contractor shall not 
interfere therewith nor have any claim for additional compensation as the result of such 
election. 

 
104.08 MAINTENANCE OF TRAFFIC. 

 
Add the following: 
 

The work shall be performed in accordance with the Maintenance and Protection of Traffic 
Plans and as further described below: 
 
The Contractor shall conduct their work in such a manner as not to interfere, under any 
conditions or circumstances, with navigation by vessels under the bridges. 

It is the Contractor’s responsibility to maintain the safety of the work site and the 
components of any lane closure at all times. The Contractor must provide oversight of the 
work site at all times and be able to respond immediately to any damage to the lane closure 
components caused by the elements or by a vehicle, while providing temporary safety 
measures until such time that the Engineer approves the condition of the lane closure. 

Maintenance and Protection of Traffic Plans are included in the Contract Drawings during 
long-term staged construction setups only. However, this does not relieve the Contractor 
of his responsibility to provide daily lane closures, for the purposes of setting up or shifting 
between the long-term temporary stages as shown on the Contract drawings, that conform 
and comply with RIDOT Standard Specifications, MUTCD, the Contract Drawings and 
Specifications, and State and Local laws. 

The Contractor must submit a schedule of daily lane closures to the Engineer with the 
initial project schedule for approval by the Engineer and the Authority. The Contractor 
may request consideration by the RITBA for night or weekend lane closures to be approved 
at the sole discretion of the RITBA and without any additional cost to the RITBA or 
compensation to the Contractor. 
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The Contractor will not be permitted to leave daily lane closures up overnight or at any 
time that the area is not attended by Contractor personnel equipped to maintain the work 
site and the maintenance and protection of traffic.   

The Contractor may not store any equipment or materials on the roadways, shoulders, or 
safety walks without the benefit of an adjacent lane closure and under no circumstances 
may equipment or materials be stored on the roadways, shoulders, or safety walks 
overnight for work being performed under daily lane closures. 

The Contractor shall install adequate warning lights, guide barriers, and signage in 
accordance with the Contract Drawings, applicable provisions of Sections 922 through 928 
and Section 937 of these Specifications, the Standard Specification, MUTCD standards, 
and all State and Local laws and regulations.  

The Contractor shall provide the following additional elements in all lane closures:  

1. Truck Mounted Attenuator with arrow board. 

2. At least two Flagpersons for Route 114 daily lane closures.   

These above requirements shall be identified on the Temporary Traffic Control Plan 
submitted by the Contractor to the Engineer for approval, should the Contractor elect to 
alter the Maintenance and Protection of Traffic Plans contained in the Contract Documents. 
These items are required regardless of whether these items are called out on the Contract 
Drawings, recommended by the Contractor’s Engineer, or required by any applicable 
standard or guideline. 

Care shall be exercised at all times to protect the traveling public. The Contractor shall take 
all necessary precautions, as approved by the Engineer, to accomplish such protection. 
Contractor shall not dump any object from the bridge. 

Contractor shall obey all town, city, state, and federal laws and regulations during the 
conduct of the work. 

It is the Contractor’s responsibility to ensure and to maintain the safety of all workers 
(including the Contractor’s workers, workers performing other contract or maintenance 
work, and the RITBA maintenance staff), and the public, below or adjacent to their work 
area on the bridge and its approaches. The Contractor’s safety measures shall include the 
necessary means to catch and retain any falling debris, materials and/or equipment. See 
Subsection 107.08: Public Convenience and Safety. 

Wherever possible, the Contractor shall provide for the prosecution of work items that 
require lane closures concurrently to reduce the number of total lane closures.  

The Contractor is alerted that other repair contracts and/or maintenance work by the 
RITBA may be under construction concurrently with this Contract. Daily Lane closures 
requested for this Contract 21-09A work must be coordinated with the lane closures for all 
other work. The Contractor shall submit a construction schedule to the Engineer in order 
to allow coordination with any other work that will be performed under daily lane closures. 
For any daily lane closures not previously scheduled and coordinated by the Contractor for 
Contract 21-09A work, or for any revision to the scheduled lane closures, other previously 
scheduled contract or maintenance work will take priority over this Contract as determined 
by the Engineer.  
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The Contractor will be responsible for providing maintenance and protection of traffic for 
lane closures during the platform installation and testing of the main cable of the Mount 
Hope Bridge. The cost for these lane closures shall be included in the lump sum payment 
for this item. The timing and duration of these lane closures will be determined through 
regular coordination meetings between the Contractor, their subcontractors, and RITBA.  

Holiday and Special Event Lane Closure Embargos: 

The following holidays shall be reflected in the baseline schedule unless otherwise 

approved by the RITBA. 

• Columbus Day– No Saturday, Sunday, or Monday day or night work.  

• Thanksgiving Day - No Wednesday night or Thursday day or night work and no 

work that impacts traffic shall be performed by the Contractor on Wednesday 
through Sunday of Thanksgiving week in any calendar year. Impacting traffic is 

defined as construction operations that reduce the number of travel lanes.   

• Independence Day, Veterans Day, Christmas Day no day or night work and no 

work previous night.  

• Easter Sunday – No Friday, Saturday or Sunday (day or night) work.  

• Memorial Day, Labor Day – No Friday, Saturday, Sunday, or Monday (day or 
night) work. 

• Roger Williams University graduation – the contractor shall coordinate with 

the university on the exact dates. 

 

All Friday daytime lane closures must end by 1 PM unless authorized by the Resident 

or Engineer on a case-by-case basis. 

 
Submittals 
The Contract drawings show a suggested scheme for maintenance and protection of traffic 
during long-term staged construction setups only. However, the responsibility remains with 
the Contractor to conform and comply with all RIDOT specifications, MUTCD, and state 
and local laws. The Contractor must submit for approval by the Engineer their proposed 
Maintenance of Traffic Plan for all daily lane closures to be implemented for purposes of 
setting up or shifting between the long-term stages shown on the Contract drawings. The 
Maintenance of Traffic drawings shall include but not be limited to information regarding 
the location, days and hours of lane closures, the signage, warning lights, and guide barriers 
to be used. The drawings shall be prepared by and stamped by a Professional Traffic 
Engineer licensed and registered in the State of Rhode Island. The Maintenance of Traffic 
Plan and the hours and locations of the lane closures are subject to the approval of the 
Engineer and the Authority. The Contractor shall obtain prior approval from the Authority 
for weekend or night work. 

Work that is required to be performed within a lane closure in the area close to the edge of 
the work zone shall require utilization of flagpersons to protect the workers and to make 
provisions to accommodate any wide vehicles approaching the work area.  The flagpersons 
providing this protection are in addition to the flagperson required to be present in all lane 
closures.   

Method of Measurement and Basis of Payment for Maintenance and Protection of 

Traffic  

 

(update based on 937 MP&T movement item) 
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Maintenance and Protection of Traffic for work on this project shall be paid for under Item 

Code 937.9901. Refer to Division II of these Special Provisions for further information.  

 

Work Pay Item         Payment Reference Description                            Pay Unit 

937.9901          Maintenance and Movement Traffic Protection              Lump Sum 
 

104.13 CONSTRUCTION OVER OR ADJACENT TO NAVIGABLE WATERWAY.  
 

Add the following paragraph: 
 
The Contractor’s operation shall in no way hinder the safe navigation of the waterway.  See 
additional US Coast Guard requirements in Section 107.19.     

 
 

104.17 PROCEDURE AND PROTEST BY THE CONTRACTOR. (Add this new 
Subsection) 

 
If in disagreement with anything required in a change order, another written order, or an oral order 
from the Engineer, including any direction, instruction, interpretation, or determination by the 
Engineer, the Contractor shall: 
 
1. Immediately give a signed written notice of protest to the Engineer or the Engineer’s field 

inspectors before doing the work. 
 

2. Supplement the written protest within fifteen (15) calendar days with a written statement 
providing the following: 

 
  a. The date of the protested order, 

b. The nature and circumstances which caused the protest, 
  c. The contract provisions that support the protest, 

d. The estimated dollar cost, if any, of the protested work and how that estimate was 
determined, and 

e. An analysis of the progress schedule showing the schedule change or disruption if 
the Contractor is asserting a schedule change or disruption; and 

 
3. If the protest is continuing, the information required above shall be supplemented as 

requested by the Engineer.  In addition, the Contractor shall provide the Engineer, before 
final payment, a written statement of the actual adjustment requested. 

 
Throughout any protested work, the Contractor shall keep complete records of extra costs 
and time incurred.  The Contractor shall permit the Engineer access to these and any other 
records needed for evaluating the protest. 

 
The Engineer will evaluate all protests provided the procedures in this section are followed.  
If the Engineer determines that a protest is valid, the Engineer will recommend to the 
Authority payment for work or time by an equitable adjustment.  Extensions of time will 
be evaluated in accordance with Section 108.07, Determination and Extension of Contract 
Time.  The Authority will exercise its option to accept or overrule the Engineer’s 
recommendation.  The decision of the Authority shall prevail.  No adjustment will be made 
for an invalid protest. 
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In spite of any protest, the Contractor shall proceed promptly with the work as the Engineer 
orders. 
 
The Contractor accepts all requirements of a change order by:  (1) endorsing it, (2) writing 
a separate acceptance, or (3) not protesting in the way this section provides.  A change 
order that is not protested as provided in this section shall be full payment and final 
settlement of all claims for contract time and for direct, indirect and consequential costs, 
including costs of delays, related to any work either covered or affected by the change. 
 
By not protesting as this section provides, the Contractor also waives any additional 
entitlement and accepts from the Engineer any written or oral order (including directives, 
instructions, interpretations, and determinations). 
 
By failing to follow the procedures of this section and Section 109.04, the Contractor 
completely waives any claims for protected work. 
 

END OF SECTION 104 



 

I-17 
 

SECTION 105 – CONTROL OF WORK 

 
105.01 AUTHORITY OF THE ENGINEER. 

 
Add the following 

 
Any approval by the Engineer of any materials, workmanship, plant, equipment, drawings, 
program, methods of procedure, or of any other act or thing done or furnished, in or in connection 
with the performance of the work, shall be construed merely to mean that at the time the Engineer 
knows of no good reason for objecting thereto; and no such approval shall release Contractor from 
its responsibility for the accurate and complete performance of the work in accordance with the 
Drawings and Specifications or from any duty, obligation, or liability imposed upon it by the 
provisions of the Contract. 
 
The Engineer’s decisions will be final on the questions regarding measurement of unit price work, 
payments under the contract including equitable adjustment, acceptance of working drawings and 
determination as to the existence of changed or differing site conditions. 
 

105.02 PLANS AND SHOP DRAWINGS. 
 
Delete the first sentence of subparagraph b. Review of Shop Drawings. in its entirety and replace 
with: 
 
All shop drawings will be reviewed and returned to the Contractor within twenty-one (21) calendar 
days of the submission or resubmission to the Engineer, all shop drawings shall be reviewed by the 
Engineer and returned to the Contractor for appropriate action. 

 
105.03 CONFORMITY WITH PLANS AND SPECIFICATIONS. 

 
Add the following to this subsection: 
 
Although measurement, sampling and testing may be considered evidence of conformity, the 
Engineer will determine whether the Work deviates from the Contract Documents. 
 
Neither the observations of the Engineer in their inspection of the Work nor inspections, tests or 
approvals by persons other than the Contractor relieves the Contractor from its obligations to 
perform the Work in accordance with the Contract Documents. 
 
 

105.05 COOPERATION BY CONTRACTOR AND REMOVAL OF PERSONNEL. 
 

Add the following to this subsection: 
 
The Engineer may remove the Superintendent or any other key Contractor staff positions included 
in the Proposal Qualifications Questionnaire at any time if the performance is unsatisfactory or the 
staff member is uncooperative in their relationship with the Engineer. 
 
The Contractor shall provide the staff indicated in the Proposal Qualification Questionnaires.  If 
staff identified in the Proposal is no longer in the employ of the Contractor during the performance 
of work under this Contract, then the Contractor shall submit for approval by the Engineer the 
qualifications of a replacement.   
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105.06 COOPERATION WITH UTILITIES. 
 

Delete the first paragraph and substitute the following: 
 
Within the site of the Project there may be public utility structures, and notwithstanding any other 
clause or clauses of this Contract, the Contractor shall not proceed with their Work until it has made 
diligent inquiry at the offices of the Engineer, the utility companies and municipal authorities or 
other owners to determine their exact location. The Contractor shall notify, in writing, the utility 
companies and municipalities or other owners involved of the nature and scope of the Project and 
of the Contractor’s operations that may affect their facilities or property.  Two copies of such 
notices shall be sent to the Engineer.  
 
Add the following to this subsection: 
 
All costs for protection and preservation of utilities and cooperation and coordination with their 
owners shall be included in the prices bid for the various Pay Items scheduled in the Proposal. 
 
 

105.07 COOPERATION BETWEEN CONTRACTORS. 
 

Add the following to this subsection: 
 
The Contractor shall coordinate all work on a daily basis with the Resident Engineer.  The 
Contractor is alerted that other repair contracts and/or maintenance work by the RITBA may be 
under construction concurrently with this contract.  For Lane Closure coordination between 
Contractor and other work see Subsection 104.08.   
 
The Contractor shall submit a construction schedule to the Engineer in order to allow coordination 
with other work.   
 
It is also the Contractor’s responsibility to ensure and maintain the safety of any workers (including 
the Contractor’s workers, workers performing other contract or maintenance work, and the RITBA 
maintenance staff), or the public, below or adjacent to the Contractor’s work area on the bridge 
including providing means to catch any falling debris or other material.  See Subsection 107.08 
Public Convenience and Safety. 
 
 
 

105.08 CONSTRUCTION STAKES, LINES AND GRADES. 
 

Add the following to this subsection: 
 
The Contractor shall field verify all the dimensions and data provided by the Engineer. No stakes 
or marks, other than the existing ones shall be provided by the Engineer. Full compensation for the 
work shall be considered as included in the payment for the pay items to which the work relates, 
and no additional compensation will be allowed. 
 

 
 

105.11 REMOVAL OF UNACCEPTABLE AND UNAUTHORIZED WORK. 
 

Add the following to this subsection: 
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If the Contractor does not remedy, remove and replace unacceptable Work that has been paid for 
in part or in full under a previous progress payment, the Engineer may, at their sole discretion, 
delete an amount equal to that which was previously paid from a subsequent progress payment until 
such time that the unacceptable Work is remedied, removed and replaced. 
 

END OF SECTION 105 
 
 
 
 
SECTION 106 – CONTROL OF MATERIAL 

 
 

106.03 CERTIFICATES OF COMPLIANCE, WARRANTIES, AND GUARANTIES. 
 

Add the following: 

 
Contractor shall submit a material certification for all materials delivered to the site.  The 
certification shall indicate conformance with the manufacturer's specification for quality 
requirements. 

 
 

END SECTION 106 
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SECTION 107 – LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC 

 
 

107.01 LAW TO BE OBSERVED.    

 

 Modify the first line of the first paragraph as follows: 
 

 …of Federal and State of Rhode Island laws, local laws,… 

 
 Modify the first line of the second paragraph as follows: 

 

 …the Department, R.I.T.B.A., Engineer, and its representatives against… 
 

 Add the following to this subsection: 

 

The Authority hereby reserves the right to elect to settle all claims, disputes and other matters in 
question between the Authority and the Contractor arising out of, or relating to the Contract 

Documents, or the breach thereof, by either litigation or arbitration at its sole option. 

 
Litigation, if any, brought against the Authority, the members thereof and their successors, all 

officers, agents and servants of the Authority and the Engineer, AECOM and their agents, shall 

only be instituted in a court within the State of Rhode Island. 
 

 

107.08 PUBLIC CONVENIENCE AND SAFETY PROVISIONS. 

 
 Add the following to this subsection: 

 

Caution shall be exercised at all times for the protection of persons and property.  The safety 
provisions of applicable laws, OSHA regulations, building and construction codes, and the rules 

and regulations of the Rhode Island Department of Labor shall be observed. 

 

The Contractor shall provide at the site such equipment and medical facilities as are necessary to 
supply first aid service to any person who may be injured in the progress of the work. 

 

If death, serious injuries or serious damages are caused, the Contractor shall report the accident 
immediately to the Engineer and to the Director of Engineering of the Authority at the main office 

of the Rhode Island Turnpike and Bridge Authority.  In addition, the Contractor must promptly 

report in writing to the Engineer and the Authority, all accidents whatsoever arising out of or in 
conjunction with the performance of the work, whether on or adjacent to the site, which cause 

death, personal injury or property damage, giving full details and statements of witnesses. 

 

If any claim is made by any third person against the Contractor or any Subcontractor on account of 
any accident, the Contractor shall promptly report the fact in writing to the Engineer, giving full 

details of the claim. 

 
It is the Contractor’s responsibility to ensure and maintain the safety of all workers (including the 
Contractor’s workers, workers performing other contract or maintenance work, and the RITBA 
maintenance staff), and the public- below or adjacent to the Contractor’s work areas on the bridges 
and roadways.   
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The Contractor’s safety measures shall include the necessary means to catch and retain any falling 
debris, materials and/or equipment. Additionally, the Contractor’s safety measures shall include 
the necessary means to protect adjacent traffic, property, pedestrians from flying debris during 
demolition work and damage from uncontrolled applications of repair materials, chemicals, and 
blast media.  Any event of debris, material or equipment falling from the Contractor’s work areas 
or flying debris not being contained within the work area will result in the Engineer issuing an 
immediate stop work order to the Contractor.  This stop work order will remain in effect until the 
Authority, in their sole opinion, finds the Contractor to have corrected any unsafe conditions.  Any 
costs associated with delays or otherwise associated with such a stop work order shall be borne 
solely by the Contractor without any cost to the Authority.   
 
The Engineer has the authority to issue an immediate stop work order to the Contractor if, in the 
sole opinion of the Authority, any work area is deemed to be unsafe or any work is being performed 
in an unsafe manner, or if the Contractor’s work or work site in any way is a hazard to workers or 
the public.  Any costs associated with delays or otherwise associated with such a stop work order 
shall be borne solely by the Contractor without any cost to the Authority. 

 

 
107.14  RESPONSIBILITY FOR DAMAGE CLAIMS. 

 
Delete the text and substitute the following: 

 
(a) Indemnification 
Contractor and the Surety shall indemnify and save harmless the Rhode Island Turnpike and Bridge 
Authority, its members and their successors, and all of its officers, agents, and employees, and the 
Consultant,  AECOM, and its agents, from all suits, actions, or claims of any character, name, and 
description brought for or on account of any injuries or damages received or sustained by any 
person, persons, or property on account of the operations under this Contract of the said Contractor 
or its subcontractors, whether or not the same be due to the use of defective materials, defective 
workmanship, neglect in safeguarding the work, or by or on account of any act, omissions, neglect, 
or misconduct of the said Contractor or its subcontractors, or otherwise, or by or on account of any 
claims or amount recovered for any infringement of patent, trademark, or copyright, or from any 
claims or amounts arising or recovered under the Worker's Compensation Law or any other law, 
by-law, ordinance, order, or decree, and so much of the money due the said Contractor under any 
by virtue of this Contract as shall be considered necessary by the Authority shall be retained for the 
use of the Authority, or in the case no money is due, the Contractor’s surety shall be held until such 
suit or suits, action or actions, or claim or claims for injury or damages, as aforesaid, shall have 
been settled and suitable evidence to that effect furnished to the Authority. 

 
Any extension of time granted Contractor in which to complete the Contract shall not relieve the 
Contractor or its surety from this responsibility. 

 
(b)  Accidents 

(1) Contractor shall provide at the site such equipment and medical facilities as are 
necessary to supply first aid service to any person who may be injured in the 
progress of the work. 

 
Contractor shall promptly report in writing to the Authority all accidents 
whatsoever arising out of or in connection with the performance of the work, 
whether on or adjacent to the site, which cause death, personal injury, or property 
damage, giving full details and statements of witnesses.  In addition, if death or 
serious injuries or serious damages are caused, the accident shall be reported 
immediately by telephone to the Authority. 
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(2) If any claim is made by a third person against Contractor or any subcontractor on 

account of accident, Contractor shall promptly report the fact in writing to the 
Authority, giving full details of the claim. 

 
(c)  Insurance 

 
(1) Contractor shall not perform any work under this Contract until they have provided 

insurance of such character and in such amounts as will provide adequate 
protection for all officers, agents, and employees of the Rhode Island Turnpike and 
Bridge Authority, and of the consulting firm of AECOM, and others lawfully on 
the property of the Authority, and for Contractor against all claims, liabilities, 
damages, and accidents, that may arise both out of and during work under this 
Contract, whether such work be by Contractor itself, or by any subcontractor, or 
by anyone directly or indirectly employed by either of them, or under the 
supervision of either of them. 

 
(2) Contractor shall procure such insurance from companies authorized to do business 

in the State of Rhode Island; and such insurance shall only be issued by and 
originate with an agent lawfully licensed and registered in the State of Rhode 
Island.  Except as provided otherwise herein, Contractor shall maintain such 
insurance in force and effect during the life of this Contract.  Neither approval by 
the Authority nor a failure to disapprove insurance furnished by Contractor shall 
relieve Contractor of full responsibility for all claims, liabilities, damages, and 
accidents as set forth herein. 

 
(3) The minimum amounts and kinds of insurance coverage to be carried by 

Contractor shall be as follows: 
a. Worker's Compensation Insurance, with any necessary endorsement to include 

Longshoreman’s and Harbor Workers’ coverage and Admiralty coverage, shall 
be in accordance with the laws of the State of Rhode Island and applicable 
Federal statutes and shall be sufficient to secure the benefits of the Rhode Island 
Workmen's Compensation Law and the Federal Longshoreman’s and Harbor 
Workers’ Compensation Act and Admiralty Law for all employees of 
Contractor, and of all subcontractors unless the subcontractors carry their own 
workers' compensation insurance.  The Federal Longshoreman’s and Harbor 
Workers’ coverage and Admiralty coverage shall include an endorsement to 
cover Employer’s Liability in the limits of $1,000,000. 

 
b. Contractor's Commercial or Comprehensive General Liability Insurance, 

covering liability for loss resulting from injury to persons or damage to property 
arising out of or caused by the operations, acts, or omissions of Contractor or 
those of its agents or employees in prosecuting the work, with specific 
coverage, by endorsement or otherwise, as applicable for other special risks, 
contractual liability for any liability assumed by Contractor under the Contract, 
Contractor's Protective Liability covering operations, acts, or omissions of 
subcontractors in prosecuting the work, and Completed Operations coverage, 
with liability limits as follows: 

 
1) Bodily Injury: One person in any one occurrence - $5,000,000. 

 
2) Property Damage:  Each occurrence - $2,000,000. 

Aggregate - $5,000,000. 
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The certificate for Contractual Liability Insurance shall indicate the acceptance by 
the insurance carrier of the indemnification clause set forth in Paragraph (a) of this 
Subsection. 

 
c.   Automobile and Truck Insurance, covering vehicles owned and/or operated by 

Contractor, and vehicles operated for Contractor, including those of 
employees when so operated. 

 
1) Bodily Injury: One person in any one occurrence - $5,000,000.           

Two or more persons in any one occurrence - $10,000,000. 

 
2) Property Damage: Each occurrence - $2,000,000. 

 
The insurance requirements of Paragraphs (b) and (c) of this Subsection may be 
satisfied by a combination primary and excess umbrella liability insurance, 
provided the total required coverage limits are in effect. 

 
d. Subcontractor's Insurance. If any part of the work is sublet, insurance shall be 

provided by or on behalf of the subcontractor(s) to cover that part of the work 
each has contracted to perform and shall be maintained during the life of each 
subcontract for Worker's Compensation with any necessary endorsements, 
Public Liability and Property Damage including coverage, as applicable, for 
marine risks, and other special risks, and Automobile and Truck Insurance.  The 
minimum amounts of coverage for the above types of insurance shall be the 
same as are specified in Paragraphs (a), (b), and (c) above, except that if the 
Authority is of the opinion that said minimum amounts of coverage appear 
excessive because of the extent and nature of the work to be performed by the 
subcontractor, insurance coverage of lesser amounts may be approved by the 
Authority. 

 
e. Owner's Protective Liability and Property Damage Insurance.  A separate, 

original policy designating the Authority, its members and their successors, its 
Consultant, AECOM, and their and each of their officers, agents, and 
employees as the named insured, both officially and personally, and covering 
their contingent liability with respect to all operations performed by Contractor 
or by its subcontractors under the Contract. 

 
The minimum amounts of coverage to be carried shall be as specified in Paragraph 
(b) above. 

 
f. General: Contractor shall indemnify and save harmless the Authority, its 

officers, agents and servants and the Consultant, the firm of AECOM, and each 
and every one of them against and from all suits and cost of every kind and 
description and from all damages to which the Authority or any of its officers, 
agents, or servants and Consultant may be subjected by reason of injury to the 
person or property of others resulting from the performance of the project, or 
through the negligence of Contractor, or through any improper or defective 
machinery, implements or appliances used by Contractor in the performance of 
the project, or through any act or omission on the part of Contractor, or an act 
or omission on the part of Contractor, or its agents, employees or servants; and 
the Contractor shall further indemnify and save harmless the Authority, its 
officers, agents, servants and the Consultant from all suits and actions of any 
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kind or character whatsoever which may be brought or instituted by any 
subcontractor, material man or laborer who has performed work or furnished 
materials in or about the project, or by, or on account of, any claim or amount 
recovered for any infringement of patent, trademark or copyright.  The cost of 
such indemnification shall be included in the Unit Prices bid in the Proposal.  
So much money due to Contractor under and by virtue of the Contract as shall 
be considered necessary by the Authority may be retained by the Authority and 
held until such suits, actions, claims or amounts shall have been settled, and 
suitable evidence to that effect furnished to the Authority. 

 
Contractor shall furnish the Authority, at least three (3) certificates as evidence of insurance 
coverage and no modification, change in status, or cancellation of such insurance shall be made 
without thirty (30) days prior written notice to the Authority by registered mail.  All insurance 
policies and certificates shall carry a statement to the above effect. 

 
Satisfactory certificates of the required insurance coverage for Contractor, the Authority, and the 
consulting firm of AECOM, shall be forwarded to the Consultant for approval before the Contract 
will be executed by the Authority, and certified copies of the policies shall be forwarded to the 
Consultant promptly thereafter, if required. Satisfactory certificates for the required insurance 
coverage for subcontractors shall be submitted to the Authority for approval before any 
subcontractor will be permitted to start work at the site. 

 
Whenever the estimated aggregate of losses covered by a property damage policy equals or exceeds 
fifty (50) percent of the aggregate policy limit, as determined by the Authority, the said policy shall, 
if required by the Authority, upon ten (10) days written notice by the Authority, be endorsed to 
restore unencumbered the initial aggregate policy limit or be replaced by another policy having the 
same limit. 

 
Contractor shall pay or cause its subcontractors to pay the premium for all insurance required by 
this Contract or subcontracts let pursuant thereto. 

 
The prospective Bidder shall note all the provisions of this Subsection 107.13 and shall ascertain 
the cost to them of all the required insurance policies before submitting their bid.  The cost of 
insurance shall be included in the Total Contract Bid Price in the Proposal. 

 

 

107.15 THIRD PARTY BENEFICIARY CLAUSE. 

 

 Add the following to this subsection: 

 
It is further the intent of the Authority and the Contractor in executing this Contract, that no 

individual, firm, corporation or any combination thereof, that supplies material, labor, services or 

equipment to the Contractor for the performance of the Work becomes thereby a third party 

beneficiary of this Contract.  The Authority and the Contractor understand that such individual, 
firm, corporation, or combination thereof, has not right to bring an action in the courts of the State 

of Rhode Island, or any other court against the Authority by virtue of this lack of standing. 

 

107.17 NO WAIVER OF LEGAL RIGHTS. 

 

 Add the following to this subsection: 
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Notwithstanding any other provision of this Contract, for a period of three years after Acceptance, 
all estimates and payments made pursuant to Section 109, including the Final Certificates and Final 

Payment, are subject to correction and adjustment for clerical or other errors in the calculations 

involved in the determination of quantities and payments.  The Contractor and the Authority agree 

to pay to the other any sum due under the provisions of this subsection, provided, however, if the 
total sum to be paid is less than $100, payment will not be made. 

 

 
107.20   GRATUITIES. (Add this new Subsection) 

 
The Contractor shall not extend any loan, gratuity, or gift of money in any form whatsoever to any 
employee or officer of the Authority; nor will the Contractor rent or purchase any equipment or 
materials from any employee or officer of the Authority. 

 
 
 

107.21   STATE TAXES. (Add this new Subsection) 
 

Bidders are advised that the Rhode Island Turnpike and Bridge Authority is a tax exempt entity.  
Bidders shall not include amounts for Rhode Island State sales, use, or other form of taxes, excise, 
or other levies in the prices bid for the Items in the Proposal.   
 
The tax exempt number issued to the Authority by the State of Rhode Island, Department of 
Treasury, Division of Taxation, is:  984.   
 
The Authority is also exempt from Rhode Island State taxes on material and services purchased in 
other states on its behalf and delivered within the State of Rhode Island. 
 
 

107.22   MEDIA AND PUBLIC RELATIONS. (Add this new Subsection) 
 
The Contractor shall not make statements to any media or provide written, project, visual records 
by photograph or video or digital recording of the project site or work being performed under this 
contract to any media without the prior approval of the Authority. 
 

 
END SECTION 107 
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SECTION 108 – PROSECUTION AND PROGRESS 
 

108.01 SUBLETTING OF CONTRACT 
 

Add the following to this subsection: 
 

No subcontracts or transfers of Contract shall relieve the Contractor of liability under the Contract 

and Bonds.  A copy of written agreements with subcontractors must be submitted when making 

application to sublet any work under the Contract.  Furthermore, no agreements between the 
Contractor and its subcontractors or vendors shall create any “third party” relationships between 

said subcontractors or vendors and the Authority. 

 
The Contractor shall provide a written application to the Engineer, and obtain prior written consent 

from the Engineer for any subcontracting of work under this Contract.  The Contractor shall also 

provide a written application to the Engineer, and obtain prior written consent from the Engineer 
before allowing any subcontractor to sublet any portion of its work to a lower-tier contactor. The 

application for subcontracting by the Contractor or subcontractor shall be accompanied by a 

statement showing that the subcontractor or lower tier contractor to whom the work is proposed to 

be sublet is particularly qualified, experienced and equipped for the proposed subcontract. 
 

After review of the application, the consent of the Authority to, or its rejection of, the 

subcontracting will be provided to the Contractor by letter.  Prior to the receipt of this written 
consent, if any, from the Authority, no work shall be performed on the Project under the 

subcontract.     

 
The subcontractor shall provide insurance coverage as specified in Subsection 107.13 of the 

Contract Specifications except when the value of the subcontract as determined by the Authority, 

warrants lower limits of coverage.  In this case, after accepted by the Authority lower limits of 

coverage shall be afforded. 
 

The Authority, their offices, employees, consultants, the Engineer, their officers, employees, and 

others lawfully on the property shall be also named as additional insured on the Commercial 
General Liability and Owner and Contractors Protective policies. 

 

 

108.05 CHARACTER OF WORKERS. 

 

Add the following to this subsection: 

 
The Contractor shall perform national criminal background checks on all workers to be employed 

on the Project.  Background checks shall be performed no earlier than 6 months prior to the 

worker’s anticipated start date.  The Contractor shall provide the Engineer with a list of all workers 
that will be on-site and the background check for each worker.  The background check shall verify 

that there is a match between the social security number and the worker employed on the project.  

The list and background check shall include at a minimum the following information for each 

worker; name, address, telephone number, birth date, social security number, driver’s license state 
and number and the results of the criminal background check and social security match check.  Any 

proposed worker with a Felony will be rejected for work on this Contract.  Proposed workers with 

multiple Misdemeanors will be approved for work on the Contract at the discretion of the Engineer.  
The Contractor shall also provide the Engineer with a list of all vehicles that will be on the job site 

including the vehicle type, color and license plate number.   
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The Contractor shall require that any subcontractors or vendors provide national background 

checks for all workers on the project to the same requirements listed above for the Contractor.  The 

Contractor is responsible for including subcontractor and vendor personnel and vehicle information 

on the lists provided to the Engineer. 
 

This information shall be provided to the Engineer a minimum of two days before the start of work, 

and shall be updated as required to reflect additional vehicles and/or personnel.  A worker shall not 
commence work on-site before approval of this information by the Authority. 

 

No separate payment will be made for providing national background checks and lists of personnel 
and vehicles.  All costs associated with performing background checks and providing lists of 

personnel and vehicles shall be considered incidental costs included in the bid prices of contract 

work items. 

 
The Contractor and its subcontractors shall also comply with Rhode Island General Law (RIGL) 

42-35-3(a) (“E-Verify”) and use a federally authorized worker verification program to ensure that 

all newly-hired employees have complied with all applicable federal immigration laws.  The 
Contractor and its subcontractors shall submit to the Engineer for approval their verification of 

compliance with this requirement for each newly-hired employee throughout the duration of the 

project. 
 

The Contractor shall provide the staff indicated in the Proposal Qualification Questionnaires.  If 

staff identified in the Proposal is no longer in the employ of the Contractor during the performance 

of work under this Contract, then the Contractor shall submit for approval by the Engineer the 
qualifications of a replacement.  Should the Contractor fail to provide the proposed staff or 

approved and suitable replacements for proposed staff, the Engineer may withhold Progress 

Payments during the period of time that the Contractor fails to comply. 
 

108.07 DETERMINATION AND EXTENSION OF CONTRACT TIME. 

 

Delete this subsection in its entirety and substitute the following: 
 

The Contractor is notified of the following project milestones:

1. Project Completion – May 22, 2024
 

The Contractor is advised that short duration halts to work on the bridge may be directed by the 

State Police for security reasons.  The Contractor shall comply with any requests by the State Police 
or the RITBA or their agents to temporarily halt work and have all personnel leave the bridge site. 

 

Where appropriate under the provisions of this subsection, extensions or reductions to the Contract 

Time may be provided by Change Order, however, such extensions or reductions will be allowed 
only to the extent that the increase or decrease in the Work or delays of the types indicated herein 

affect current controlling operations and the overall Completion.  Increases or decreases in Work 

or such delays that do not affect the overall completion are not to be the basis for reduction or 
extension of Contract Time.  Extensions of Contract Time will not be granted under this subsection 

where it is determined by the Engineer that the Contractor could have avoided the circumstances 

which give rise to the Contractor requesting such extensions. 
 

If the Contractor is delayed in completion of the Work by reason of changes made under Subsection 

104.02, or by any act of the Contractor consistent with Subsection 105.10, or due to the discovery 
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of archaeological finds consistent with Subsection 107.11, or the discovery of hazardous 
substances, or by any act of the Engineer or of the Authority not contemplated by the Contract, any 

extension of Contract Time commensurate with the delay in overall completion of the Contract thus 

caused will be granted and the Contractor is relieved from any claim for liquidated damages or 

engineering and inspection charges. 
 

The Contractor’s plea that insufficient time was specified is not a valid reason for extension of 

time. 
 

The Authority, in determining an extension of time, may, at its discretion, take into consideration 

any delay or delays caused by conditions beyond its control, and without the fault of the Contractor, 
such conditions including, but not limited to the order, decree, or judgment of any court of judge 

thereof, fire, other casualty, strikes, lockouts or acts of God. 

 

The extended time for completion shall then be in full force and effect, the same as though it were 
the original time for completion. 

 

       108.08       FAILURE TO COMPLETE ON TIME. 
 

Delete the table entitled “Schedule of Liquidated Damages” and insert the following in its place: 

 

                 Main Cable Trial Blow Test Substantial Completion: May 24, 2024

 

                All work shall be completed, as defined by Section 101.18, by the date listed above. 

                Liquidated Damages: $3,500.00 per calendar day. 
 

108.10 TERMINATION OF CONTRACT. 

 

Add the following to this Subsection: 
 

The Authority also reserves the right to terminate the Contract or any portion thereof, at any time, 

upon a determination by the Director of Engineering of the Authority, in their sole discretion, that 
such termination is in the best interest of the Authority. 

 

END OF SECTION 108 
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SECTION 109 – MEASUREMENT AND PAYMENT 

 

109. 06   PAYMENT FOR WORK. 

 

Add the following to this subparagraph: 
 

i.  Partial Payments 

• Amount 

The amount of the monthly payment shall be One Hundred (100) percent of the contract price for 
the work as estimated and accepted by the Engineer, subject to 5% retainage for performance of 

the work and an additional 3% retainage for State of Rhode Island tax compliance (applicable to 

out-of-state contractors), pursuant to Title 44, Chapter 1, Section 6 of the General Laws of Rhode 
Island (44-1-6).  The Contractor, even if based in Rhode Island, is advised to include these terms 

in subcontracts with nonresident subcontractors. 

 

• Conditions 

o The materials have been inspected and appear to be acceptable based upon available suppliers’ 
certification or material test reports. 

o The Contractor has provided the Authority with an invoice or bill or sale sufficient to show the 

price paid for the material, and a “Notarized Statement” from the Supplier indicating that there 
are no liens for said materials stored for incorporation into this project. 

o The materials have been properly stored and protected along or upon the site or have been 

stored at locations owned or leased by the Contractor or the Authority within the State of Rhode 
Island. 

o The materials, if stored on property not belonging to the Authority, are fenced in with access 

limited to the Authority and the Contractor and the fenced-in materials are clearly identified in 

large letters as being without encumbrances and for use solely on the Project. 

o When such materials are stored in a leased area, the lease is made out to the Contractor and 

provides that it shall be canceled only with the written permission of the Engineer. 

o The Contractor shall submit a notarized statement that all subcontractors, vendors and/or 
suppliers have been paid the due portion of any partial payments previously submitted to the 

Authority and approved and paid by the Authority. 

o The Contractor assumes full responsibility for the safe storage and protection of the materials 

and nothing in this Subsection alters the provisions of Subsections 107.11 and 107.13.  If 
material paid for under this Subsection are damaged, stolen, or prove to be unacceptable, the 

payment made therefore shall be recovered by the Authority by way of deduction from 

subsequent estimates and payments. 

o Payment for materials as provided in this Subsection shall not be deemed to be an approval of 

such materials, and the Contractor shall be responsible for and must deliver to the site and 

properly incorporate in the Work only those materials that comply with the Contract 
Documents. 

o The Contractor shall pay any and all costs of handling and delivering materials to and from the 

place of storage to the project site, as well as any storage rental.  Any taxes levied by any 

government against the material shall be borne by the Contractor. 

o The Contractor shall submit a notarized statement that all subcontractors, vendors and suppliers 

have been paid the due portion of any partial payments previously submitted to the Authority 
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and approved and paid by the Authority.  The Authority may withhold partial payment to the 
Contractor if this notarized statement is not submitted as part of the request for payment. 

 

109.07   PARTIAL PAYMENT OF LUMP SUM ITEMS. 

Add the following: 

The Contractor shall submit a notarized statement that all subcontractors, vendors and suppliers 

have been paid the due portion of any partial payments previously submitted to the Authority and 

approved and paid by the Authority (Form C-100).  The Authority may withhold partial payment 
to the Contractor if this notarized statement is not submitted as part of the request for payment.  

The Contractor shall require subcontractors to provide the same statement. 

 

 

END OF SECTION 109 
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SECTION 111– PROJECT PERMITTING AND APPROVALS. (New Section) 
 

It is the Contractor’s sole responsibility to secure the required permits and approvals from various 
agencies, and provide notification to various property owners, in order to perform work on the 
bridge, and any other work area under this Contract.  No separate payment will be made for 
securing the required permits or approvals to perform the work or to provide notification, or for 
any delays associated with securing of permits or approvals or providing notification.  All costs 
associated with securing of permits or approvals to perform the work or provide notification, or 
delays associated with securing permits or approvals or providing notification, shall be 
considered incidental costs included in the bid prices of Contract work items.  
 

 
 

END OF SECTION 111 
 

 



INDEX 

DIVISION II – CONSTRUCTION DETAILS 

II-1 

CODE/ 

SECTION 

 

TITLE 

 

 

PAGE 

 

   

202.9901 

 

LOAD, HAUL, AND DISPOSAL OF OTHER WASTE II-2 

800.9900 BLOW TEST II-5 

   

   

 



 

II-10 

 

 

CODE 202.9901 

LOAD, HAUL, AND DISPOSAL OF OTHER WASTE 

 

DESCRIPTION: The work under this item shall include any special handling, transportation, 

personnel protection and disposing of controlled/hazardous materials which may exist within 

material that is to be disposed of classified herein as “other waste” to proper and fully licensed off-

site disposal or recycling facilities. Contaminated and hazardous waste shall be managed in 

accordance with all applicable Federal, State and Local regulations including, but not limited to, 

EPA, OSHA, and RIDEM Remediation Regulations. The work under this item shall be performed 

in accordance with all applicable sections of the RIDOT Standard Specifications, including all 

revisions, and in compliance with all applicable permits. 

 

The work associated with removal of materials classified herein as “other waste” shall be paid for 

under Item Code 202.9901. 

 

REGULATORY REQUIREMENTS: Applicable regulations consist of all regulations cited in 

their latest version, in addition to any others deemed applicable by the Contractor and are 

dependent on the nature of contamination present. Additional regulations may be required by 

Federal, State and Local agencies upon notification of contamination at the project area. This 

section refers to many requirements found in the references below, but is not intended to cite or 

reiterate all applicable regulations herein or elsewhere. It shall be the Contractor’s responsibility 

to be aware of, understand, and conform to all such regulations and common practices only to the 

extent that they may be applicable to the work and applicable sections of the regulations identified 

in this section and any other regulations deemed applicable by the Contractor. It shall be the 

Contractor’s responsibility to identify and determine all relevant and applicable regulations that 

pertain to this project. In the event of a conflict, the more stringent regulations shall govern. The 

following documents and/or publications are commonly applied to RIDOT roadway projects and 

are incorporated into this item by reference herein: 

 

1. Rhode Island Rules and Regulations for the Investigation and Remediation of Hazardous 

Materials (Remediation Regulations) 

2. Rhode Island Rules and Regulations for Hazardous Waste Management 

3. Rhode Island Solid Waste Regulations 

4. Rhode Island Oil Pollution Control Regulations 

5. “Hazardous Waste Operations and Emergency Response”, Federal Occupational Safety 

and Health Act (OSHA), 29 CFR 1910.120 

6. “General Regulations for Hazardous Waste Management”, EPA, 40 CFR 260 

7. “Regulations for Identifying Hazardous Waste, Hazardous Waste Generators and 

Hazardous Waste Transporters”, EPA, 40 CFR 261, 262 and 263 

8. U.S. Department of Transportation (U.S. DOT) Title 49 Code of Federal Regulations 

(CFR) 

9. Safely and Health Regulations Promulgated by the U.S. Department of Labor OSHA, 29 

CFR 1910 – Occupational Safety and Health Standards 

10. Safely and Health Regulations Promulgated by the U.S. Department of Labor OSHA, 29 

CFR 1926 – Safety and Health Regulations for Construction 
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11. U.S. EPA Standard Operating Safety Guidelines – Office of Emergency and Remedial 

Response, Emergency Response Division 

12. U.S. EPA Medical Monitoring Program Guidelines 

 

OTHER WASTE: The potential “other waste” to be disposed of is defined as follows: 

• Suspect oil used as corrosion inhibitor of the main cable wires, unless otherwise tested by 

the Contractor. 

• Suspect lead coating within the cable wrap pr as wire corrosion protection, unless otherwise 

tested by the Contractor. 

 

MATERIALS: All materials to be used shall be in accordance with the appropriate sections of 

the Rhode Island Standard Specifications. The Contractor shall supply and utilize all required 

materials to adequately remove, contain, haul and dispose of contaminated “other waste” generated 

from the work as defined in this item code. Personal protective equipment shall be as specified in 

the Contractor’s project specific Health and Safety Plan. 

 

CONSTRUCTION METHODS: The Contractor is responsible for adhering to RIDEM, Federal, 

State and Local regulations pertaining to the proper containment, handling, removal, 

transportation, and disposal of known or suspected “other waste” generated from the work. This 

item code is intended to encompass requirements based on the “other waste” anticipated to be 

generated from the work. However, the Contractor is responsible for adhering to any additional 

regulations required based on the nature of “other waste” encountered and generated from the 

work. 

 

HEALTH AND SAFETY: Per Section 826 of the Rhode Island Standard Specifications. 

 

CONFORMANCE: The Contractor shall be subject to on-site inspection by the Engineer or other 

regulatory officials while performing work under this item code. The Engineer may issue a stop 

work order to be in effect immediately if the work is found to be in violation of a Federal, State, 

Local or any other regulation until the violation is resolved. Standby time and all expenses required 

to resolve the violation shall be at no additional cost to the State. Disposal of waste or other 

material that becomes contaminated as a result of improper handling or use of unauthorized 

procedures by the Contractor shall be at no additional cost to the State. 

 

CONTAMINATED WASTE TRANSPORTATION AND DISPOSAL: The Contractor shall 

be responsible for obtaining all necessary permits, shipping papers, bills of lading, manifests, and 

acceptance approvals in conjunction with contaminated hazardous materials, waste, solid waste 

removal, hauling, transportation and disposal. The Contractor shall provide timely notification of 

such actions in accordance with applicable Federal, State, and Local authorities. All contaminated 

waste shall be transported to an off-site recycling or disposal facility in accordance with applicable 

Federal, State, and Local regulations governing transportation, recycling, and disposal. 

 

METHOD OF MEASUREMENT: ITEM CODE 202.9901 "LOAD, HAUL, AND 

DISPOSAL OF OTHER WASTE” shall be measured for payment by the actual cost of handled, 

transported, and disposed waste in accordance with the Contract Documents and/or as directed by 

the Engineer. The total number of EACH unit shall be equal to the actual cost of the work 
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performed under this item (i.e. one unit EACH is equal to one dollar of “LOAD, HAUL, AND 

DISPOSAL OF OTHER WASTE”).  

 

BASIS OF PAYMENT: The accepted quantity of ITEM CODE 203.9901 "LOAD, HAUL, 

AND DISPOSAL OF OTHER WASTE” estimated dollar figure is established at 5,000 units at 

$1.00/Each and is inserted in the proposal as an authorized amount from which payments shall be 

drawn up to the established dollar figure. Payments above the established dollar figure shall be 

drawn on a force account basis in accordance with Subsection 109.04 of the Standard 

Specifications. The price so-stated constitutes full and complete compensation for all labor, 

personnel protection, materials, tools and equipment, loading, hauling, disposal, and all other 

incidentals required to complete the work as described in this item code and as required by Federal, 

State, and Local requirements upon notification/reporting of the presence of contaminated waste at 

the project area and elsewhere as reference in the Contract Documents, complete in place and 

accepted by the Engineer.   
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CODE 800.9900 

BLOW TEST 

 

DESCRIPTION: The work of this Section consists of temporarily relocating messenger cable 

and necklace lighting cable, removing the wrapping wire from the main cable as directed, 

performing any necessary repairs to main cable wires if damaged during the removal of wrapping 

wire, furnishing, fabricating, and installing miscellaneous metal elements (injection and exhaust 

sleeves), furnishing and operating a blower/fan and flow sensors, furnishing and installing zinc 

wedges, caulking, plastic wrap, air hoses and neoprene pads as shown on the Contract Drawings 

and as required to complete the blow test, and re-installing messenger cable and necklace lighting 

cable to original position. 

 

MATERIALS: Materials to be furnished and installed under this Section include: 

 

1. Stainless-steel plates, Stainless-steel threaded sleeves 

2. Stainless-steel bolts, screws, and other miscellaneous connectors 

3. Zinc Wedges 

4. Neoprene pads 60 durometer 

5. Temporary Blower/Fan 

6. Pressure Gauge 

7. Flow Sensors 

8. Temporary Stainless Steel Security Cabinet 

9. Temporary Gasoline Powered Generator 

10. Temporary air hoses 

11. Caulking 

12. Plastic Wrap 

13. Anti-Slip Tape 

 

SUBMITTALS: 

 

1. Shop Drawings: Shop fabrication drawings shall be submitted for the stainless-steel 

injection and exhaust sleeve plates. The drawings shall include dimensional plans and 

elevations, details of sections, connections, and anchorages. 

2. Assembly and installation drawings shall be submitted indicating the Contractor's proposed 

sequence and method of installation for assemblies. 

3. Certifications of welders and welding processes to be used in the fabrication process shall 

be submitted in accordance with AWS D1.1. 

4. Manufacturer's certification of materials. 

5. Manufacturer's Data: Manufacturer's catalog data shall be submitted, including 

specifications, load tables, details, and screws to be used. 

6. Contractor shall demonstrate prior experience working on main cables including the 

removal of wrapping wire, repair of main cable wires, and re-wrapping of the main cable. 

7. Sensor product data and calibration certifications.  
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RELATED SECTIONS:  

 

1. Section 937 – Furnish, Install, Maintain, and Move Temporary Traffic Protection 

2. Section 105 – Control of Work 

3. Section 106– Control of Material 

4. Section 202.9901 – Load, Haul, and Disposal of Other Waste  

 

REFERENCES: 

 

1. The work of this Section shall comply with the applicable provisions and recommendations 

of the following: 

a. American Welding Society (AWS) D1.1 

b. American Society of Testing and Materials (ASTM) ASTM A193, Type 316; A194, 

Type 316; A240, Type 316L; A 276, Type 316; B418, Type 1. 

 

PRODUCTS: Whenever practicable, items shall be standard products meeting the requirements 

specified herein, of a manufacturer regularly engaged in production of such items. Assemblies, 

shapes and plates shall be true to details, clean and straight. Curve work shall be true to radii with 

smooth-finished surfaces. 

 

1. Materials 

a. All plates shall be stainless steel, ASTM A2240, Type 316L unless otherwise noted on 

the Contract Drawings. 

b. Bolts shall be stainless-steel, ASTM A193, Type 316. 

c. Nuts for bolts shall be stainless-steel, ASTM A194, Type 316. 

d. Washers for bolts shall be stainless-steel, ASTM A193, Type 316. 

e. Zinc wedges for injection and exhaust sleeves shall be galvanized zinc anode wedges, 

ASTM-B-418, Type 1. 

f. Caulking for sealing the injection and exhaust sleeves shall be SoudaSeal FC 

manufactured by IPA Systems, Inc. or approved equal. 

g. Caulking for sealing the cable bands shall be Sikaflex 11FC manufactured by Sika 

Corporation or approved equal. 

h. Neoprene pads of 60 Durometer. 

i. The 4-inch diameter blower hose shall be Hosecraft VB1 air hose or approved equal.  

j. Plastic Wrap shall be 80-gauge linear low-density polyethylene (LLDPE) by US 

Packaging and Wrapping LLC or approved equal. 

k. Anti-Slip Tape shall be McMaster and Carr High Visibility Anti-Slip Tape or approved 

equal. 

 

EQUIPMENT:  

 

1. Blower shall be an Atlantic Blower ABMS 400 Centrifugal Blower equipped with a 

variable speed control or approved equal. 

2. Flow sensors shall be Testo 405i Anemometer or approved equal. Contractor to provide a 

device to remotely monitor and record the flow data via Bluetooth. 
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CONSTRUCTION METHODS: The Contractor shall coordinate and provide assembly and 

setting drawings, templates, instructions, and directions for fabrication and installation of 

assemblies, including details for locating and affixing connectors and attachments. The  

Contractor shall exercise extreme caution when cutting or puncturing existing caulking in cable 

band. A fixed blade knife shall be used, folding knives are not acceptable. 

 

1. INSTALLATION OF THE INJECTION SLEEVES, BLOWER, AND HOSES 

a. Stainless-steel Injection sleeves shall be fabricated and installed on the main cables as 

shown on the contract drawings. Injection sleeves shall not be installed until the wire 

wrapping has been removed to the limits shown on the contract drawings, any red lead 

paste has been cleaned off the cable, and the zinc wedges have been installed. Removal 

of red lead from cable wires shall be performed using hand tools such as a soft wire 

brush (i.e. brass or bronze; steel prohibited). No power tools or mechanical methods 

shall be used to remove red lead paste from the exposed wires. Any damage to the main 

cable wires shall be repaired as directed by the Engineer. The cable unwrapping and 

wedging procedure is described on the Contract Drawings. Contractor shall access to 

the main cable to perform the removal of the wire wrapping and installation of the 

sleeve. Contractor shall provide all necessary MPT, refer to Section 937. 

b. Strap air hoses to the suspender ropes as shown on the Contract Drawings making sure 

the hoses reach from the injection port on the injection sleeve to the blower below. 

c. Assemble all components to the blower, flow sensor, and injection sleeve. 

2. INSTALLATION OF EXHAUST SLEEVES 

a. Stainless-steel exhaust sleeves shall be fabricated and installed on the main cables as 

shown on the contract drawings. Note not all blow test locations will contain exhaust 

sleeves, please refer to the Contract Drawings. Exhaust sleeves shall not be installed 

until the wire wrapping has been removed to the limits shown on the contract drawings, 

any red lead paste has been cleaned off the cable, and the zinc wedges have been 

installed. Removal of red lead from cable wires shall be performed using hand tools 

such as a soft wire brush (i.e. brass or bronze; steel prohibited). No power tools or 

mechanical methods shall be used to remove red lead paste from the exposed wires. 

Any damage to the main cable wires shall be repaired as directed by the Engineer.  The 

cable unwrapping and wedging procedure is described on the Contract Drawings.  

Contractor shall provide access to the main cable to perform the removal of the wire 

wrapping and installation of the sleeve. Contractor shall provide all necessary MPT, 

refer to Section 937. 

b. Assemble all components to the exhaust sleeve and flow sensor. 

3. WRAPPING CABLE PANEL WITH PLASTIC WRAP 

a. Prior to performing the blow test, the contractor shall wrap the first three adjacent 

panels on each side of the injection sleeves with plastic wrap (6 panels total per 

injection sleeve).  Plastic Wrap shall be applied in two plies of the wrapping material 

around the cable circumference and secured with duct tape. 
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b. After the blow test has commenced, should the leaking in the cable still be significant 

enough to prevent a successful blow test, the Contractor shall apply plastic wrap to 

additional cable panels as directed by the Engineer. 

c. Once the blow test has been completed, the Contractor shall remove the plastic wrap 

from any cable panel where it had been installed to facilitate the blow test. 

d. The contractor shall provide all necessary MPT and access to the main cable to install 

and remove the plastic wrap, refer to Section 937. 

4. SEALING CABLE BANDS 

a. Prior to performing the blow test, the contractor shall caulk the bottom groove of the 

first three adjacent cable bands on each side of the injection sleeves (6 cable bands total 

per injection sleeve).   

b. After the blow test has commenced, should the leaking in the cable still be significant 

enough to prevent a successful blow test, the Contractor shall caulk additional cable 

bands as directed by the Engineer. 

c. Once the blow test has been completed, the Contractor shall remove the caulk from the 

bottom groove of the cable bands where it had been installed to facilitate the blow test. 

d. The contractor shall provide all necessary MPT and access to the main cable to install 

and remove cable band caulking, refer to Section 937. 

5. PERFORM BLOW TEST 

a. Blow Test shall be performed as indicated in the procedure shown on the Contract 

Drawings.  Contractor shall provide all equipment and labor necessary to access the 

main cable during the blow test. Contractor shall provide all necessary MPT, refer to 

Section 937. 

b. If necessary and as directed by the engineer, the contractor shall repair any minor 

defects in cable band caulking which can be repaired from the top of the main cable 

and do not require special access. 

c. Contractor shall assume Blow Test will take 2 days per location. 

 

METHOD OF MEASUREMENT: will be measured as follows: 

 

1. Item Code 800.9901 “Installation of the Injection Sleeves, Blowers, and Hoses” 

a. The installation of the injection sleeves, blower and hoses shall be measured as 

Each location. 

2. Item Code 800.9902 “Installation of the Exhaust Sleeves” 

a. The installation of the exhaust sleeves shall be measured as Each location. 

3. Item Code 800.9903 “Wrapping Cable Panel with Plastic Wrap” 

a. The wrapping of the cable panels with plastic wrap shall be measured as Each cable 

panel. 

4. Item Code 800.9904 “Sealing Cable Bands” 
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a. The sealing of cable bands shall be measured as Each cable band. 

5. Item Code 800.9905 “Blow Test – Crew Day” 

a. The Blow Test – Crew Day shall be measured per Day. 

 

BASIS OF PAYMENT: The accepted quantity for ITEM CODES 800.9901. 800.9902, 

800.9903, 800.9904, and 800.9905 as described within this specification, will be paid for as 

follows: 

1. The payment for Item Code 800.9901 “Installation of the Injection Sleeves, Blowers, and 

Hoses”, shall include access to the main cable, furnishing and installing the Blower Assembly 

(the blower, the weather proof cabinet, flexible air hoses, generator, pressure gauge, and hose 

straps), flow sensor, temporarily relocating messenger cable and necklace lighting cable, 

removal of wrapping wire, fabrication and installation of the stainless-steel injection sleeves, 

zinc wedges, neoprene pads, anti-slip tape, caulking at the injection sleeves, all labor, 

transportation and equipment to install the injection sleeves and Blower Assembly. The work 

shall also include capping off the injection ports on the injection sleeves when hoses are 

removed, and blow test is completed at that location and re-installing messenger cable and 

necklace lighting cable to original position. All equipment, labor and materials shall be 

included for payment under this item. 

 

The Blower Assembly shall be relocated to serve each of the injection sleeve locations as 

indicated on the Contract Drawings. The flexible air hoses and straps shall be replaced as 

required for each location.  The Injection sleeves shall remain in place.   

2. The payment for Item Code 800.9902 “Installation of the Exhaust Sleeves”, shall include 

access to the main cable, temporarily relocating messenger cable and necklace lighting cable, 

removal of wrapping wire, fabrication and installation of the stainless-steel exhaust sleeves, 

zinc wedges, neoprene pads, anti-slip tape, caulking at the exhaust sleeves, furnishing, and 

installing flow sensors, all labor, transportation, and equipment to install the exhaust sleeves. 

The work shall also include capping off the exhaust ports on the exhaust sleeves when the blow 

test is completed at that location and re-installing messenger cable and necklace lighting cable 

to original position. All equipment, labor and materials shall be included for payment under 

this item. The exhaust sleeves shall remain in place. 

3. The payment for Item Code 800.9903 “Wrapping Cable Panel with Plastic Wrap”, shall include 

access to the main cable, furnishing and installing the plastic wrap as well as removing the 

plastic wrap when testing is complete. The work shall also include all labor, transportation, 

materials, and equipment necessary to access the main cable to install and remove the plastic 

wrap. Contractor shall assume six panels per injection sleeve. 

4. The payment for Item Code 800.9904 “Sealing Cable Bands”, shall include access to the main 

cable, furnishing and installing the backer rods and sealant as well as removing the backer rods 

and sealant from the underside of the cable band when testing is complete. The work shall also 

include all labor, transportation, materials, and equipment necessary to access the main cable 

to install and remove sealant. Contractor shall assume six cable bands per injection sleeve.  

5. The payment for Item Code 800.9905 “Blow Test – Crew Day”, shall include furnishing all 

labor, materials, and equipment to assist the Engineer during the performance of the blow tests.  
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This shall include access to the Main Cable, operation of the blower assembly, operation of 

the flow sensors (including providing a device to remotely monitor and record the flow data 

via Bluetooth), repairs to any minor defects in cable band caulking which can repaired from 

the top of the main cable and do not require special access and cutting/puncturing existing 

caulking as directed by the Engineer. This work shall also include repairing caulking which 

has been cut or punctured during the testing.  Contractor shall assume a total of 65 days total. 

 

 

 

Item Number Description Unit 
800.9901 Installation of Injection Sleeves, Blower and Hoses EA 

800.9902 Installation of Exhaust Sleeves EA 

800.9903 Wrapping Cable Panel with Plastic Wrap EA 

800.9904 Sealing Cable Bands EA 

800.9905 Blow Test – Crew Day DAY 
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SECTION 999 BEST MANAGEMENT PRACTICE PROGRAM (NEW SECTION) 

In addition to the requirements of the Standard Specifications, Contractor shall submit the 

following for approval by the Engineer: 

1. Best Management Practice Program: 

(a) The Contractor shall develop a Best Management Practice Program to cover 
the operations.  This Program shall cover, in detail, all areas of the work and 

shall be submitted to the Authority.   

(b) The Best Management Practice Program shall contain, but not be limited to, 
the following detailed requirements: 

1. Control of Debris, Abrasive Particles and Waste 

(a) Debris from repair work shall be collected daily.  No material, tools 
or debris shall be stored or left overnight on the bridge in Daily Lane 

Closures or unsecured on work platforms or work areas. 

(b) Suitable measures shall be used to minimize contamination of water, 

soil and air from debris, paint, solvents, abrasives and dust from the 
work. 

2. Work Practices 

(a) Good housekeeping practices shall be enforced at all times with all 
work areas maintained in a neat and orderly condition. 

(c) Communication 

1. A copy of the approved Best Management Practice Program shall be 
posted at the site. 

2. Material Safety Data sheets for all products used on the Project shall be 

available and posted at the job site. 

3. A copy of Material Safety Data sheets shall be supplied to the Authority 
for submittal to the Department of Environmental Management. 

(d) Cost 

1. The cost of development, approval, and implementation of the Best 
Management Practice Program will not be paid for under any specific 

item, but the cost thereof shall be deemed included in the Contract bid 

prices in the Proposal. 

2. The Contractor shall have Project Manager, Superintendent, Safety 
Officers and QA/QC Officers from the Contractor assigned to this 

Contract and all shall be on-site as required to ensure the safety and quality 

of the operations at all times while work is being performed by the 
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Contractor or its subcontractors and to ensure scheduled progress is 
maintained.  The Project Manager, Superintendent, Safety Officer, and 

QA/QC Officer shall be available by cell phone, email, walkie-talkie, 

and/or portable handheld phone/email device while workers are at the 

jobsite. 

 

END OF SECTION 999 
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